| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 079 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 067, 858. 95 ROUTE : 56
CALL ORDER : 079 CONTRACT ID : R -26657-B COUNTI ES : DUBO S
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : VINCENNES Di STRICT
CONTRACT TIME : 11/05/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0754002
0754002
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LONBI D
1 35-1878024 RAGLE, INC. REJECTED $ 1,053,524.95 100. 0000%
2 351057095 BLANKENBERGER BROTHERS AWARD $ 1,059, 000. 00 100. 5196%
3 35-1618530 ANERI CAN CONTRACTI NG & SERVI CES $ 1,167, 268.30 110. 7964%
4  35-1009310 DEI G BROTHERS LUVBER & CONSTR $ 1,189, 800. 62 112. 9352%
| (1) 35 1878024 | (2) 35 1057095 | (3) 35-1618530
| RAGLE, INC. | BLANKENBERGER BROTHERS | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S B
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
| | |
0001 105-06845 LUWP|  18000. 00000 18000. 00|  20000. 00000 20000.00|  40000. 00000 40000. 00
CONSTRUCTI ON ENGI NEERI NG [ [ [
0002 105-07039 8.000 MOS | 1000. 00000 8000. 00| 1800. 00000 14400. 00| 1700. 00000 13600. 00
FIELD CFFICE, B | | [
0003 110-01001 LUMP|  52500. 00000 52500.00|  52900. 00000 52900.00|  58000. 00000 58000. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP|  21000. 00000 21000.00|  21000. 00000 21000.00|  20000. 00000 20000. 00
CLEARI NG RI GHT OF WY | | |
0005 202-02240 2213.000 n2 | 12. 50000 27662. 50| 17. 00000 37621. 00| 12. 00000 26556. 00
PAVEMENT REMOVAL | | |
0006 202-02272 113.000 m | 8. 00000 904. 00| 42. 00000 4746. 00| 32. 00000 3616. 00
PAVED S| DE DI TCH, REMOVE | | |
0007 202-03000 LUMP|  10000. 00000 10000. 00|  20000. 00000 20000. 00| 5000. 00000 5000. 00
HOUSES AND BUI LDI NGS, REMOVE | | |
0008 202-03875 2.000 EACH 500. 00000 1000. 00| 950. 00000 1900. 00| 500. 00000 1000. 00
CONCRETE STEPS, REMOVE | | |
0009 202-78515 LUWP] 1500. 00000 1500. 00| 2700. 00000 2700. 00| 1550. 00000 1550. 00
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0010 202- 96035 50.000 m | 9. 00000 450. 00| 42. 00000 2100. 00| 75. 00000 3750. 00
CONCRETE WALL, REMOVE | | |
0011 203-02000 3110.000 n8 | 20. 00000 62200. 00| 16. 50000 51315. 00| 22. 00000 68420. 00
EXCAVATI ON,  COMVON | | |
0012 205-06932 40.000 m | 15. 00000 600. 00| 21. 00000 840. 00| 15. 00000 600. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0013 205-06933 29.000 EACH 25. 00000 725. 00| 82. 00000 2378. 00| 55. 00000 1595. 00
I

TEMPORARY DI TCH | NLET PROTECTI ON
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ENG NEER S ESTI MATE: $ 1, 067, 858. 95 ROUTE : 56
CALL ORDER : 079 CONTRACT ID : R -26657-B COUNTI ES : DUBA S
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 1878024 | (2) 35 1057095 | (3) 35-1618530
| RAGLE, |NC. | BLANKENBERGER BROTHERS | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0014 205-06937 630.000 m | 3. 00000 1890. 00| 6. 30000 3969. 00| 5. 25000 3307. 50
TEMPORARY SI LT FENCE | | |
0015 207-07500 5787.000 n2 | 4. 00000 23148. 00| 6. 00000 34722. 00| 13. 50000 78124. 50
SUBGRADE TREATMENT, TYPE C | |
0016 210-06057 8.000 n2 | 60. 00000 480. 00| 50. 00000 400. 00| 48. 00000 384. 00
PAI NT CENTER | SLAND, SOLID, YELLOW | | |
0017 211-07454 1420.000 n8 | 35. 00000 49700. 00| 22. 00000 31240. 00| 30. 00000 42600. 00
STRUCTURE BACKFI LL | | |
0018 303-01180 467.000 My | 17. 00000 7939. 00| 24. 00000 11208. 00| 34. 00000 15878. 00
COMPACTED AGGREGATE, NO 53 | | |
0019 304-07490 100.000 My | 176. 00000 17600. 00| 176. 00000 17600. 00| 185. 00000 18500. 00
HVA PATCH NG TYPE B [ [
0020 306-08034 1254.000 n2 | 4.50000 5643. 00| 2. 50000 3135. 00| 6. 00000 7524. 00
M LLING ASPHALT, 38 mm | | [
0021 401-07333 601.000 My | 56. 00000 33656. 00| 56. 00000 33656. 00| 58. 00000 34858. 00
QC/ QA HVA, 2. 76, SURFACE, 9.5 mm | [ [
0022 401-07402 731.000 My | 55. 00000 40205. 00| 55. 00000 40205. 00| 57. 00000 41667. 00
QC/ QA HWVA, 2, 76, | NTERMVEDI ATE, 19.0 nm | | [
0023 401-07417 2879.000 My | 47.00000 135313. 00| 47.00000 135313. 00| 49. 00000 141071. 00
QC/ QA HMA, 2, 76, BASE, 25.0 nm | | |
0024 402-07433 29.000 My | 154. 00000 4466. 00| 154. 00000 4466. 00| 160. 00000 4640. 00
HVA SURFACE, TYPE B | |
0025 402-07441 88.000 My | 128. 00000 11264. 00| 128. 00000 11264. 00| 135. 00000 11880. 00
HVA BASE, TYPE B | | |
0026 402-07451 86.000 My | 70. 00000 6020. 00| 70. 00000 6020. 00| 75. 00000 6450. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0027 402-07453 1021.000 My | 60. 00000 61260. 00| 48. 00000 49008. 00| 50. 00000 51050. 00
HVA FOR TEMPORARY PAVENVENT | | |
0028 405-05517 0.750 My | 1292. 00000 969. 00| 1292. 00000 969. 00| 1500. 00000 1125. 00
ASPHALT FOR PRI ME COAT | | |
0029 406- 05520 5.630 My | 300. 00000 1689. 00| 300. 00000 1689. 00| 350. 00000 1970. 50
ASPHALT FOR TACK COAT | | |
0030 604-44251 6.000 n8 | 1200. 00000 7200. 00| 1450. 00000 8700. 00| 1500. 00000 9000. 00
STEPS, CONCRETE | | |
0031 605-06120 33.000 m | 55. 00000 1815. 00| 52. 50000 1732. 50| 60. 00000 1980. 00
CURB, CONCRETE | | [
0032 605- 06150 772.000 m | 43. 00000 33196. 00| 41. 00000 31652. 00| 43. 00000 33196. 00
CURB AND GUTTER C, CONCRETE | | [
0033 607-06175 39.000 m | 67. 00000 2613. 00| 65. 00000 2535. 00| 68. 00000 2652. 00
GUTTER, CONCRETE | | [
0034 610-07486 34. 000 | 125. 00000 4250. 00| 125. 00000 4250. 00| 135. 00000 4590. 00

HVA FOR APPROACHES, TYPE A
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TEMPORARY PAVEMENT MARKI NG REMOVABLE
100 mm | |

ENG NEER S ESTIMATE: $ 1, 067, 858. 95 ROUTE : 56
CALL ORDER : 079 CONTRACT ID : R -26657-B COUNTI ES : DUBO S
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 1878024 | (2) 35 1057095 | (3) 35-1618530
| RAGLE, INC. | BLANKENBERGER BROTHERS | AVER CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemee—eeooo-
0035 611-05330 683.000 n2 | 42. 00000 28686. 00| 39. 50000 26978. 50| 42.00000 28686. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | | |
0036 611-06497 2.000 EACH 135. 00000 270. 00| 135. 00000 270. 00| 145. 00000 290. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0037 611-06498 1.000 EACH 165. 00000 165. 00| 165. 00000 165. 00| 175. 00000 175. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0038 615- 06490 21.000 EACH 95. 00000 1995. 00| 95. 00000 1995. 00| 105. 00000 2205. 00
RIGHT OF WAY MARKER | |
0039 621-01004 2.000 EACH 660. 00000 1320. 00| 660. 00000 1320. 00| 750. 00000 1500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621-06557 500.000 kg | 6. 45000 3225. 00| 6. 45000 3225. 00| 7.00000 3500. 00
SEED M XTURE, T | | |
0041 621-06565 14.000 My | 425. 00000 5950. 00| 425. 00000 5950. 00| 450. 00000 6300. 00
MULCH NG MATERI AL | |
0042 621-06567 104.000 KL | 1. 00000 104. 00| 1. 00000 104. 00| 1. 00000 104. 00
WATER | | |
0043 621-06575 5205.000 n2 | 3. 95000 20559. 75| 3. 40000 17697. 00| 3. 75000 19518. 75
SODDI NG, NURSERY | | |
0044 715-05149 371.000 m | 65. 00000 24115. 00| 100. 00000 37100. 00| 105. 00000 38955. 00
PIPE, TYPE 2, CIRCULAR 300 nm | | |
0045 715-05151 357.000 m | 70. 00000 24990. 00| 105. 00000 37485. 00| 105. 00000 37485. 00
PIPE, TYPE 2, CIROULAR 375 nm [ [ |
0046 720-45015 3.000 EACH 2100. 00000 6300. 00| 1700. 00000 5100. 00| 2200. 00000 6600. 00
I NLET, A8 | | [
0047 720- 45205 2.000 EACH 2600. 00000 5200. 00| 2200. 00000 4400. 00| 2500. 00000 5000. 00
CATCH BASIN, A2 | | [
0048 720-45215 1.000 EACH 2600. 00000 2600. 00| 2200. 00000 2200. 00| 2400. 00000 2400. 00
CATCH BASIN, A8 | | [
0049 720- 45250 19.000 EACH 2600. 00000 49400. 00| 1900. 00000 36100. 00| 2700. 00000 51300. 00
CATCH BASIN, K10 | [ [
0050 720- 45265 2.000 EACH 2300. 00000 4600. 00| 1500. 00000 3000. 00| 2300. 00000 4600. 00
Pl PE CATCH BASIN, 375 mm | | [
0051 720- 45410 14.000 EACH 2600. 00000 36400. 00| 1900. 00000 26600. 00| 2300. 00000 32200. 00
MANHOLE, CA4 | | |
0052 801-04308 2.000 EACH 295. 00000 590. 00| 295. 00000 590. 00| 350. 00000 700. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0053 801- 06203 2093.000 m | 0. 92000 1925. 56| 0. 92000 1925. 56| 1. 00000 2093. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0054 801-06207 367.000 m | 3. 00000 1101. 00| 3. 00000 1101. 00| 3. 25000 1192. 75
I I
|
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ENG NEER S ESTI MATE: $ 1, 067, 858. 95 ROUTE : 56
CALL ORDER : 079 CONTRACT ID : R -26657-B COUNTI ES : DUBOI S
LETTING DATE : 12/17/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35 1878024 |(2) 35 1057095 | (3) 35-1618530
| RAGLE, | NC. | BLANKENBERGER BROTHERS | AVER| CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE ANDUNT
------------------------------------------ S S
0055 801-06640 38.000 EACH 135. 00000 5130. 00| 135. 00000 5130. 00| 150. 00000 5700. 00
CONSTRUCTI ON SI GN, A | | |
0056 801-06710 240.000 DAY | 16. 00000 3840. 00 16. 00000 3840. 00 18. 00000 4320. 00
FLASH NG ARROW SI GN | | |
0057 801-06775 LUVP|  85000. 00000 85000. 00]  85889. 30000 85889.30]  65000. 00000 65000. 00
MAI NTAI NI NG TRAFFI C | | |
0058 801-07118 50.400 m | 69. 50000 3502. 80| 69. 50000 3502. 80| 75. 00000 3780. 00
BARRI CADE, |11-A | | |
0059 802-05701 51.200 m | 30. 66000 1569. 79 30. 66000 1569. 79 32. 00000 1638. 40
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | |
0060 802-05702 12.100 m | 31. 66000 383. 09 31. 66000 383. 09 33. 00000 399. 30
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR |
BASE |
0061 802-05706 6.600 m | 32. 66000 215. 56 32. 66000 215. 56 34. 00000 224. 40
SI GN POST, SQUARE, 3, UNREI NFORCED |
ANCHOR |
0062 802- 76025 8.461 n2 | 171. 07000 1447. 42 171. 07000 1447. 42 185. 00000 1565. 29

LEGEND, 2.03 nm TH CKNESS

I
I
I
I
|
SI G\, SHEET, ENCAPSULATED LENS W TH | |
I I

0063 802- 76035 10.530 n2 | 192. 60000 2028. 08|
I

|

I

|

|

I

|

I

I

|

I

|
192. 60000 2028. 08| 215.00000 2263. 95

SIGN, SHEET, ENCAPSULATED LENS W TH [ [

LEGEND 2. 54 nm THI CKNESS | |
0064 802-76045 1.687 n2 | 214. 50000 361. 86 214. 50000 361. 86| 230. 00000 388.01

SI GN, SHEET ENCAPSULATED LENS W TH | |

LEGEND, 3.18 nm TH CKNESS [ | [
0065 805-01815 4.000 EACH| 1600. 00000 6400. 00| 1600. 00000 6400. 00| 1650. 00000 6600. 00

SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 i [ [
0066 805-01842 6.000 EACH| 625. 00000 3750. 00| 625. 00000 3750. 00| 650. 00000 3900. 00

HANDHOLE, S| GNAL | |

0067 805- 01844 283.000 m | 33. 00000 9339. 00| 33.00000 9339. 00| 35. 00000 9905. 00

CONDUI T, STEEL, GALVANI ZED, 50 rm | [ [

UNDERGROUND | | [
0068 805- 02087 LUMP| 400. 00000 400. 00| 400. 00000 400. 00| 450. 00000 450. 00

TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |

EQUI PVENT [ | |
0069 805- 02437 1.000 EACH| 6400. 00000 6400. 00| 6400. 00000 6400. 00| 6500. 00000 6500. 00

CONTROLLER, RELOCATE AND REW RE | |

0070 805-78415 4.000 EACH 1275. 00000 5100. 00| 1275. 00000 5100. 00| 1350. 00000 5400. 00

SPAN, CATENARY, AND TETHER | | [
0071 805-78420 5.000 EACH 225. 00000 1125. 00| 225. 00000 1125. 00| 250. 00000 1250. 00

DI SCONNECT HANGER | | |
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TRANSVERSE MARKI NGS, THERMOPLASTI C, | [
SCOLID, YELLON CROSSHATCH LINE, 300 nm | |

0088 808-75297 48.000 m | 12. 90000 619. 20| 12. 90000 619. 20 14. 00000 672. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600 nm [
63. 00000 567. 00

I
0089 808-75320 9.000 EACH 60. 00000 540. 00| 60. 00000 540. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW | |

ENG NEER S ESTIMATE: $ 1, 067, 858. 95 ROUTE : 56
CALL ORDER : 079 CONTRACT ID : R -26657-B COUNTI ES : DUBA S
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 1878024 | (2) 35 1057095 | (3) 35-1618530
| RAGLE, |NC. | BLANKENBERGER BROTHERS | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeooo-
0072 805- 78445 1.000 EACH 437. 50000 437. 50| 437. 50000 437. 50| 500. 00000 500. 00
SI GNAL SERVI CE | | |
0073 805- 78467 30.000 m | 5. 00000 150. 00| 5. 00000 150. 00| 5. 50000 165. 00
SI GNAL CABLE, 3C 8GA. | | |
0074 805- 78470 1168.000 m | 1. 00000 1168. 00| 1. 00000 1168. 00| 1. 10000 1284. 80
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0075 805- 78485 124.000 m | 3. 30000 409. 20| 3. 30000 409. 20| 3. 60000 446. 40
SI GNAL CABLE, 5C 14GA. | | |
0076 805- 78490 237.000 m | 3. 60000 853. 20| 3. 60000 853. 20| 4. 00000 948. 00
SI GNAL CABLE, 7C 14GA. | | |
0077 805- 78510 932.000 m | 2.30000 2143. 60| 2. 30000 2143. 60| 2. 55000 2376. 60
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0078 805-78785 10. 000 EACH| 450. 00000 4500. 00| 450. 00000 4500. 00| 500. 00000 5000. 00
SI GNAL DETECTOR HOUSI NG | | |
0079 805-78795 392.000 m | 26. 25000 10290. 00| 26. 25000 10290. 00| 28. 00000 10976. 00
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0080 805- 78930 1.000 EACH 560. 00000 560. 00| 560. 00000 560. 00| 650. 00000 650. 00
CONTROLLER CABI NET FOUNDATI ON, M | | [
0081 805-81032 4.000 EACH 2750. 00000 11000. 00| 2750. 00000 11000. 00| 3000. 00000 12000. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | [
0082 805- 92504 10. 000 EACH| 396. 00000 3960. 00| 396. 00000 3960. 00| 450. 00000 4500. 00
LOOP DETECTOR DELAY AMPLIFI ER, 2 CHANNEL| | [
0083 808-06701 15.000 m | 1. 28000 19. 20| 1. 28000 19. 20| 1. 35000 20. 25
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nmm [ [ [
0084 808-06703 590.000 m | 1. 28000 755. 20| 1. 28000 755. 20| 1. 35000 796. 50
LINE, THERVOPLASTIC, SCLID, WA TE, 100mmi | |
0085 808-06716 272.000 m | 2. 00000 544. 00| 2. 00000 544. 00| 2. 25000 612. 00
LI NE, REMOVE | | [
0086 808- 75245 980.000 m | 1. 28000 1254. 40| 1. 28000 1254. 40| 1. 35000 1323. 00
LI NE, THERMOPLASTI C, SOLID, YELLOW [ | [
100nm | | |
0087 808-75278 20.000 m | 9. 60000 192. 00| 9. 60000 192. 00| 10. 50000 210. 00
I
I
I
I
I
I
I
I
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ENG NEER S ESTI MATE: $ 1, 067, 858. 95 ROUTE : 56
CALL CRDER : 079 CONTRACT ID : R -26657-B COUNTI ES : DUBO S
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35 1878024 | (2) 351057095 | (3) 35-1618530
| RAGLE, |NC. | BLANKENBERGER BROTHERS | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTION QUANTI TY | UNT PRICE AVMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e m o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0090 808- 75325 4.000 EACH 65. 00000 260. 00| 65. 00000 260. 00| 68. 00000 272. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ON\LY) | | |
0091 808- 75998 50.000 EACH 60. 00000 3000. 00| 60. 00000 3000. 00| 63. 00000 3150. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0092 808-92027 181.000 m | 2. 72000 492. 32| 2. 72000 492. 32| 3. 00000 543. 00
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
200nm | | |
0093 808-98796 24.000 m | 1. 28000 30. 72 1. 28000 30. 72 1. 35000 32. 40
LINE, THERMOPLASTI C, DOTTED, WA TE, 100 | | |
mm 600 mm LI NE, 1200 mm GAP | | |
SECTI ON TOTALS | $ 1,053,524, 95| $ 1,059, 000. 00| $ 1,167, 268. 30

CONTRACT TOTALS

oo Ao oo
$ 1,059, 000. 00| $ 1,167,268.30

$ 1,053, 524.
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ENG NEER S ESTI MATE: $ 1, 067, 858. 95 RQUTE : 56
CALL CRDER : 079 CONTRACT ID : R -26657-B COUNTIES : DUBA S
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET-ASI DE :

| (4) 35-1009310 | I
| DEl G BROTHERS LUMBER & CONST] I
LINE NO/ | TEM CODE / ALT

I |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m m m m et b e e e e e m e e e e e e e e

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

[
0001 105-06845 LUWP| 42000. 00000 42000. 00|

I

I

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 8.000 MOS | 2135. 00000 17080. 00| |
FIELD OFFICE, B | [ |
0003 110-01001 LUMP|  59000. 00000 59000. 00| |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  54000. 00000 54000. 00| |
CLEAR NG RI GHT OF WAY | | |
0005 202-02240 2213.000 n2 | 10. 70000 23679. 10| |
PAVEMENT REMOVAL [ [ [
0006 202-02272 113.000 m | 27. 00000 3051. 00| |
PAVED S| DE DI TCH, REMOVE | | |
0007 202-03000 LUNP| 8800. 00000 8800. 00| |
HOUSES AND BUI LDI NGS, REMOVE | | |
0008 202-03875 2.000 EACH 365. 00000 730. 00| |
CONCRETE STEPS, REMOVE | | |
0009 202-78515 LUVP| 1900. 00000 1900. 00| |
TRAFFI C S| GNAL EQUI PMENT, REMOVE | | |
0010 202-96035 50.000 m | 39. 00000 1950. 00| |
CONCRETE WALL, REMOVE [ [ [
0011 203-02000 3110.000 n8 | 13. 80000 42918. 00| |
EXCAVATI ON,  COVMMON | | |
0012 205-06932 40.000 m | 16. 00000 640. 00| |
TEMPORARY CHECK DAM STRAW BALES | | |
0013 205-06933 29.000 EACH 54. 00000 1566. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0014 205-06937 630.000 m | 5. 00000 3150. 00| |
TEMPORARY SI LT FENCE | | |
0015 207-07500 5787.000 n2 | 14. 60000 84490. 20| |
SUBGRADE TREATMENT, TYPE C | | [
0016 210-06057 8.000 n2 | 47.00000 376. 00| |
PAI NT CENTER | SLAND, SOLID, YELLOW | | [
0017 211-07454 1420.000 n8 | 27. 50000 39050. 00| |
STRUCTURE BACKFI LL | | |
0018 303-01180 467.000 My | 22. 80000 10647. 60| |
COVPACTED AGGREGATE, NO 53 | [ |
0019 304-07490 100.000 My | 182. 00000 18200. 00| [
HVA PATCH NG, TYPE B [ | |
0020 306-08034 1254.000 n2 | 3. 40000 4263. 60| |
I I

M LLING ASPHALT, 38 nm
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ENG NEER S ESTI MATE: $ 1, 067, 858. 95 RQUTE : 56
CALL ORDER : 079 CONTRACT ID : R -26657-B COUNTIES : DUBA S
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET-ASI DE :

| (4) 351009310 | |
| DEl G BROTHERS LUVBER & CONST| |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e et o e e et m e ot e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0021 401-07333 601.000 My | 59. 00000 35459. 00| |
QC/ QA HWVA, 2. 76, SURFACE, 9.5 nm | | |
0022 401-07402 731.000 My | 58. 00000 42398. 00| |
QC/ QA HVA, 2, 76, | NTERMEDI ATE, 19.0 mm | | |
0023 401-07417 2879.000 My | 50. 00000 143950. 00| |
QC/ QA HWVA, 2, 76, BASE, 25.0 mm | | [
0024 402-07433 29.000 My | 163. 00000 4727. 00| |
HVA SURFACE, TYPE B | [ |
0025 402-07441 88.000 My | 136. 00000 11968. 00| |
HVA BASE, TYPE B | | |
0026 402-07451 86.000 My | 76. 00000 6536. 00| |
HVA, TYPE B, WEDGE AND LEVEL | | |
0027 402-07453 1021.000 My | 52. 00000 53092. 00| |
HVA FOR TEMPORARY PAVEMENT [ | |
0028 405- 05517 0.750 My | 1400. 00000 1050. 00| |
ASPHALT FOR PRI ME COAT | | [
0029 406- 05520 5.630 My | 300. 00000 1689. 00| |
ASPHALT FOR TACK COAT | | |
0030 604-44251 6.000 n8 | 1020. 00000 6120. 00| |
STEPS, CONCRETE | [ |
0031 605-06120 33.000 m | 60. 00000 1980. 00| |
CURB, CONCRETE | | |
0032 605-06150 772.000 m | 47.00000 36284. 00| |
CURB AND GUTTER, C, CONCRETE | | |
0033 607-06175 39.000 m | 72. 00000 2808. 00| |
GUTTER, CONCRETE | | [
0034 610-07486 34.000 My | 136. 00000 4624. 00| |
HVA FOR APPROACHES, TYPE A | | |
0035 611-05330 683.000 n2 | 45. 00000 30735. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | [
0036 611-06497 2.000 EACH 141. 00000 282. 00| |
MAI LBOX ASSEMBLY, SINGLE | | [
0037 611-06498 1.000 EACH 182. 00000 182. 00| |
MAl LBOX ASSEMBLY, DOUBLE | | |
0038 615-06490 21.000 EACH 102. 00000 2142. 00| |
RIGHT OF WAY MARKER | | |
0039 621-01004 2.000 EACH 700. 00000 1400. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0040 621-06557 500.000 kg | 6. 80000 3400. 00| |
I

SEED M XTURE, T [ |



SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 079 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 067, 858. 95 ROUTE : 56
CALL ORDER : 079 CONTRACT ID : R -26657-B COUNTI ES : DUBA S
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 351009310 | |
| DEl G BROTHERS LUVBER & CONST| |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et et et e e e e e e e e e e et e e e e e e e e e emmee——eaooo-
0041 621-06565 14.000 My | 440. 00000 6160. 00| |
MULCH NG MATERI AL | | |
0042 621-06567 104.000 KL | 1. 00000 104. 00| |
VATER | | |
0043 621-06575 5205.000 n2 | 3. 60000 18738.00| |
SODDI NG, NURSERY | | |
0044 715-05149 371.000 m | 122. 00000 45262. 00| |
PIPE, TYPE 2, CIRCULAR 300 nm | | |
0045 715-05151 357.000 m | 132. 00000 47124. 00| |
PIPE, TYPE 2, G/ROULAR 375 mm | | [
0046 720-45015 3.000 EACH 2275. 00000 6825. 00| |
INLET, A8 | | |
0047 720- 45205 2.000 EACH 2755. 00000 5510. 00| |
CATCH BASIN, A2 | | |
0048 720- 45215 1.000 EACH 2955. 00000 2955. 00| |
CATCH BASI N, A8 | | |
0049 720- 45250 19.000 EACH 2635. 00000 50065. 00| |
CATCH BASI N, K10 | | [
0050 720- 45265 2.000 EACH 1245. 00000 2490. 00| |
Pl PE CATCH BASIN, 375 nm | | [
0051 720-45410 14.000 EACH 2175. 00000 30450. 00| |
MANHOLE, C4 | | |
0052 801-04308 2.000 EACH 325. 00000 650. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0053 801-06203 2093.000 m | 1. 00000 2093. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0054 801-06207 367.000 m | 3. 40000 1247. 80| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |
0055 801- 06640 38.000 EACH 145. 00000 5510. 00| |
CONSTRUCTI ON SI GN, A | | |
0056 801-06710 240.000 DAY | 32. 00000 7680. 00| |
FLASH NG ARROW SI GN | | |
0057 801-06775 LUMP|  62000. 00000 62000. 00| [
MAI NTAI NIl NG TRAFFI C | [
0058 801-07118 50.400 m | 73. 00000 3679. 20| |
BARRI CADE, |11-A | | [
0059 802-05701 51.200 m | 32. 00000 1638. 40| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE [
0060 802-05702 12.100 m |
I
I

BASE

I|
| 34. 00000 411. 40|
| I
| I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 079 -10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 067, 858. 95 ROUTE : 56
CALL ORDER : 079 CONTRACT ID : R -26657-B COUNTI ES : DUBA S
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1009310 | |
| DEI G BROTHERS LUMBER & CONST| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0061 802-05706 6.600 m | 36. 00000 237. 60| |
SI GN POST, SQUARE, 3, UNREI NFORCED | | |
ANCHOR | | |
0062 802- 76025 8.461 n2 | 182. 00000 1539. 90| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 mm TH CKNESS | | |
0063 802- 76035 10.530 n2 | 212. 00000 2232. 36 |
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND 2. 54 nm THI CKNESS | | |
0064 802- 76045 1.687 n2 | 230. 00000 388. 01 |
SI G\, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS [ [ |
0065 805-01815 4.000 EACH 1680. 00000 6720. 00| |
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0066 805-01842 6.000 EACH 660. 00000 3960. 00| |
HANDHOLE, SI GNAL | | |
0067 805-01844 283.000 m | 36. 00000 10188. 00| |
CONDUI T, STEEL, GALVAN ZED, 50 nm | | [
UNDERGROUND | | |
0068 805-02087 LUMP| 600. 00000 600. 00| |
TRANSPCRTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PNVENT | | |
0069 805- 02437 1.000 EACH 2540. 00000 2540. 00| |
CONTROLLER, RELOCATE AND REW RE | | |
0070 805- 78415 4.000 EACH 1350. 00000 5400. 00| |
SPAN, CATENARY, AND TETHER | | |
0071 805- 78420 5.000 EACH 240. 00000 1200. 00| |
DI SCONNECT HANGER | [ [
0072 805- 78445 1.000 EACH 465. 00000 465. 00| |
SI GNAL SERVI CE | | |
0073 805- 78467 30.000 m | 5. 30000 159. 00| |
SI GNAL CABLE, 3C 8GA. | | |
0074 805- 78470 1168.000 m | 1. 10000 1284. 80| |
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0075 805- 78485 124.000 m | 3. 50000 434. 00| |
SI GNAL CABLE, 5C 14GA. | | |
0076 805- 78490 237.000 m | 3. 80000 900. 60| |
SIGNAL CABLE, 7C 14GA. | | [
0077 805-78510 932.000 m | 2. 40000 2236. 80| |
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0078 805- 78785 10. 000 EACH 480. 00000 4800. 00| |
I

S| GNAL DETECTOR HOUSI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 079 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 067, 858. 95 ROUTE : 56
CALL ORDER : 079 CONTRACT ID : R -26657-B COUNTI ES : DUBO S
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : VINCENNES DI STRICT
SET- ASI DE :
| (4) 35- 1009310 | |
| DEl G BROTHERS LUVBER & CONST| |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m o m e e e et e e et et e e e e e e e e e e e e e e e e e e e emmeemeeooo-
0079 805-78795 392.000 m | 28. 00000 10976. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0080 805- 78930 1.000 EACH 590. 00000 590. 00|
CONTROLLER CABI NET FOUNDATI ON, M | |
0081 805-81032 4.000 EACH 2920. 00000 11680. 00|
SI GNAL STRAIN POLE, STEEL, 9.2m | |
0082 805- 92504 10.000 EACH 420. 00000 4200. 00|
LOCP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| |
0083 808-06701 15.000 m | 1. 35000 20. 25|
LI NE, THERMOPLASTI C, BROKEN, VI TE, | |
100rmm | |
0084 808-06703 590.000 m | 1. 35000 796.50|
LINE, THERMOPLASTIC, SOLID, WHI TE, 100nmj |
0085 808-06716 272.000 m | 2.00000 544. 00|
LI NE, REMOVE | |
0086 808- 75245 980.000 m | 1. 35000 1323. 00|
LI NE, THERVOPLASTIC, SQLID, YELLOW |
100mm |
0087 808-75278 20.000 m | 10. 60000 212. 00

I
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLI D, YELLON CROSSHATCH LINE, 300 mm | |
0088 808- 75297 48.000 m | 13. 50000 648. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600 nm | |
0089 808- 75320 9.000 EACH 64. 00000 576. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | |
0090 808- 75325 4.000 EACH 70. 00000 280. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMDPLASTI C, WORD ( ONLY) | |
0091 808-75998 50.000 EACH| 64. 00000 3200. 00|

SNOWPLOWABLE RAI SED PAVEMENT MARKER | |
0092 808-92027 181.000 m | 2. 90000 524. 90|
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
200mm | |
0093 808-98796 24.000 m | 1. 40000 33. 60|

LI NE, THERMOPLASTI C, DOTTED, WH TE, 100 | |
mm 600 mm LI NE, 1200 nm GAP | |
SECTI ON TOTALS | $ 1,189, 800. 62|

CONTRACT TOTALS | $ 1,189, 800. 62 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 093 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE :
CALL CRDER : 093 CONTRACT ID : R -26689-A COUNTIES : VIO
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 08/15/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

1 37-0797609 FEUTZ CONTRACTORS, | NC. $ 813, 475. 07 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 101 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 602, 861. 06 ROUTE :
CALL ORDER : 101 CONTRACT 1D : R -26939-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/05/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : B074004
B074003
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOWBI D
1 351917625 M LESTONE CONTRACTCRS, L. P. $ 1,451, 145. 95 100. 0000%
2 35-1609544 SCHUTT- LOCKABI LL CO $ 1,539, 694.32 106. 1019%
3 05-0558668 VEDDLE BROTHERS H GHMAY GROUP LLC $ 1,574,376.69 108. 4919%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,589, 840.00 109. 5575%
5  35-0999231 HUNT PAVI NG COMPANY, | NC. $ 1,707,855.15 117. 6901%
| (1) 35-1917625 | (2) 35 1609544 | (3) 05-0558668
| M LESTONE CONTRACTORS, L.P. | SCHUTT- LOOKABI LL CO | WEDDLE BROTHERS H GHWAY GROU
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e e e e e e e e e c e e e m e e c e e e et e e e e e e e -
SECTI ON 0001 BRI DGE DECK REHABI LI TATI ON
[ | |
0001 105- 06845 LUWP|  26220. 70000 26220.70|  43160. 76000 43160.76]  29700. 00000 29700. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07040 15.000 MOS | 2545, 70000 38185. 50| 2391. 14000 35867. 10| 1075. 74000 16136. 10
FI ELD OFFICE, C | |
0003 110- 01001 LUMP|  72000. 00000 72000. 00|  76984. 71000 76984. 71|  78718. 83000 78718. 83
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP| 3439. 24000 3439.24]  15396. 94000 15396. 94|  14389. 25000 14389. 25
CLEARI NG RI GHT OF WAY | | [
0005 202-02240 200.000 n2 | 20. 34000 4068. 00| 16. 91000 3382. 00| 18. 19000 3638. 00
PAVEMENT REMOVAL [ | |
0006 202-02241 381.000 m | 8. 81000 3356. 61| 9. 34000 3558. 54| 8. 65000 3295. 65
GUARDRAI L, REMOVE | | [
0007 202-02273 75.200 n2 | 36. 17000 2719. 98| 15. 97000 1200. 94| 31. 90000 2398. 88
CENTER CURB, CONCRETE, REMOVE | | [
0008 202-02278 93.000 m | 14. 85000 1381. 05| 10. 11000 940. 23| 19. 26000 1791. 18
CURB, CONCRETE, REMOVE | | |
0009 202-02279 24.000 m | 28. 41000 681. 84 12. 16000 291. 84| 22. 47000 539. 28
CURB AND GUTTER, REMOVE | | |
0010 202- 04089 4.000 EACH| 25. 46000 101. 84| 27. 00000 108. 00| 25. 00000 100. 00
SIGN, SHEET, REMOVE | | |
0011 202-51328 LUWP|  36554. 07000 36554. 07| 104400. 71000 104400. 71| 155203. 89000 155203. 89
PRESENT STRUCTURE, REMOVE PORTI ONS [ | |
0012 202-51822 376.000 n2 | 12. 88000 4842. 88| 12. 00000 4512. 00| 15. 27000 5741. 52
BRI DGE DECK OVERLAY, REMOVE | | |
0013 202-93898 1.000 EACH 1018. 28000 1018. 28| 680. 07000 680. 07| 702. 68000 702. 68

TREE, 300 nm REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 101 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 602, 861. 06 ROUTE :
CALL ORDER : 101 CONTRACT ID : R -26939-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 1609544 | (3) 05-0558668
| M LESTONE CONTRACTORS, L. P. | SCHUTT- LOOKABI LL CO | WEDDLE BROTHERS HI GHWAY GROU
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e e e e e et e e e e e e e e et e e e e e e e e mmeemeeao-on
0014 203-02000 1661.000 n8 | 26. 27000 43634. 47| 34. 29000 56955. 69 18. 47000 30678. 67
EXCAVATI ON,  COVMMON | | |
0015 203-02070 969.000 n8 | 31. 66000 30678. 54| 17. 32000 16783. 08| 11. 17000 10823. 73
BORROW | | [
0016 205-06932 420.000 m | 10. 64000 4468. 80| 20. 09000 8437. 80| 58. 21000 24448. 20
TEMPORARY CHECK DAM STRAW BALES | | |
0017 206-51230 170.000 n8 | 59. 18000 10060. 60| 132. 15000 22465. 50| 33. 07000 5621. 90
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0018 207-07503 1353.000 n2 | 7.98000 10796. 94| 13.05000 17656. 65| 7.98000 10796. 94
SUBGRADE TREATMENT, TYPE E | |
0019 211-07454 115.100 n8 | 24. 05000 2768. 16| 30. 36000 3494. 44 39. 68000 4567. 17
STRUCTURE BACKFI LL [ | |
0020 303-01180 179.000 My | 31. 70000 5674. 30| 22. 37000 4004. 23| 28. 79000 5153. 41
COVPACTED AGGREGATE, NO 53 | |
0021 303-52308 561.400 My | 40. 99000 23011. 79| 23. 86000 13395. 00| 29. 79000 16724. 11
COMPACTED AGGREGATE, O 53 | | |
0022 304-07490 51.900 My | 171. 38000 8894. 62 70. 20000 3643. 38| 65. 00000 3373. 50
HVA PATCH NG TYPE B [ | [
0023 306-08033 100.000 n2 | 5. 97000 597. 00| 17. 88000 1788. 00| 6. 00000 600. 00
M LLING ASPHALT, 25 nm | | [
0024 306- 08037 19940.000 n2 | 0. 96000 19142. 40| 1. 19000 23728. 60| 1. 40000 27916. 00
M LLING ASPHALT, 75 nm [ | [
0025 401-06264 LUVP| 795. 56000 795. 56| 1080. 00000 1080. 00| 1000. 00000 1000. 00
PROFI LOGRAPH, HVA | | [
0026 401-07334 1877.500 My | 50. 65000 95095. 38| 59. 40000 111523. 50] 55. 00000 103262. 50
QC/ QA HWVA, 3, 76, SURFACE, 9.5 nm | | |
0027 401-07403 1938.100 My | 49. 12000 95199. 47| 48. 60000 94191. 66| 45. 00000 87214. 50
QC/ QA HMVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0028 401-07418 727.300 My | 58. 79000 42757. 97| 54. 00000 39274. 20| 50. 00000 36365. 00
QC/ QA HMA, 3, 76, BASE, 25.0 nm | | [
0029 405- 05517 1.000 My | 661. 89000 661. 89| 216. 00000 216. 00| 200. 00000 200. 00
ASPHALT FOR PRI ME COAT | | |
0030 406- 05520 16.200 My | 222.19000 3599. 48] 216. 00000 3499. 20| 200. 00000 3240. 00
ASPHALT FOR TACK COAT | | |
0031 601-01522 2.000 EACH 1451. 05000 2902. 10| 1539. 00000 3078. 00| 1425. 00000 2850. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0032 601-02369 61.400 m | 167. 51000 10285. 11| 177. 66000 10908. 32| 164. 50000 10100. 30
HANDRAI L, STEEL, GALVANI ZED, 50 mm | |
0033 601-04746 2.000 EACH 5931. 48000 11862. 96| 6291. 00000 12582. 00| 5825. 00000 11650. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0034 601-94689 2.000 EACH 2062. 01000 4124. 02| 2187. 00000 4374. 00| 2025. 00000 4050. 00

GUARDRAI L END TREATMENT, GCS



MOBI LI ZATI ON AND DEN[BILIZATICN FOR |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 101 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 602, 861. 06 ROUTE
CALL ORDER : 101 CONTRACT ID : R -26939-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 1609544 | (3) 05-0558668
| M LESTONE CONTRACTCRS, L.P. | SCHUTT-LOOKABI LL CO | WEDDLE BROTHERS HI GHWAY GROU
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e et e e e e e e e e e e e e et o e e e e e e e e e e eemeemeeoo-
0035 601-99105 64.800 m | 33. 86000 2194. 13| 35. 91000 2326. 97| 33. 25000 2154. 60
GUARDRAI L, WBEAM 1.905 m SPACI NG [ | |
0036 602-06639 68.000 m | 109. 43000 7441. 24| 68. 00000 4624. 00| 162. 36000 11040. 48
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0037 602-06729 16.000 EACH| 20. 37000 325. 92| 8. 00000 128. 00| 8. 63000 138. 08
BARRI ER DELI NEATCR | | |
0038 604-07902 182.100 n2 | 50. 91000 9270. 71| 59. 96000 10918. 72| 70. 82000 12896. 32
CURB RAVP, CONCRETE, H | |
0039 604-91531 1196.400 n2 | 31. 58000 37782. 31| 25. 44000 30436. 42| 29. 31000 35066. 48
S| DEWALK, CONCRETE, 100 mm | | |
0040 605-06090 150.700 m | 28. 41000 4281. 39| 10. 65000 1604. 96| 33. 78000 5090. 65
CURB, | NTEGRAL, CONCRETE | | |
0041 605-06120 337.900 m | 65. 47000 22122. 31| 44, 27000 14958. 83| 33. 78000 11414. 26
CURB, CONCRETE | | [
0042 605-06140 1346.200 m | 65. 11000 87651. 08| 45. 94000 61844, 43| 33. 92000 45663. 10
CURB AND GUTTER, CONCRETE [ | |
0043 605-06215 92.000 m | 95. 72000 8806. 24| 117. 11000 10774. 12| 127. 30000 11711. 60
CENTER CURB, D, CONCRETE | | |
0044 609-06257 500.600 n2 | 74. 57000 37329. 74| 72. 00000 36043. 20| 60. 95000 30511. 57
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm [ | |
0045 611-05330 1337.300 n2 | 39. 20000 52422. 16 35. 85000 47942. 21| 51. 90000 69405. 87
CEMENT CONCRETE PAVEMENT FOR DRI VEVWAYS, | |
150 mm | |
0046 611-94923 8.000 n2 | 55. 91000 447. 28| 98. 22000 785. 76| 51. 90000 415.20
CEMENT CONCRETE PAVEMENT FOR APPROACHES | |
0047 611-95023 6.000 EACH 152. 74000 916. 44] 135. 00000 810. 00| 71. 93000 431.58
MAI LBOX ASSEMBLY, RESET | | |
0048 615-06490 8.000 EACH 109. 97000 879. 76| 116. 64000 933. 12| 128. 48000 1027. 84
RIGHT OF WAY MARKER | |
0049 615-06505 11.000 EACH 407. 31000 4480. 41 432. 00000 4752. 00| 275. 71000 3032. 81
MONUMENT, B | |
0050 616-02320 717.200 n2 | 3. 15000 2259. 18] 2.00000 1434. 40| 2. 92000 2094. 22
GEOTEXTI LES | | [
0051 616-05689 580.000 My | 38. 78000 22492. 40| 37. 50000 21750. 00| 34. 07000 19760. 60
R PRAP, CLASS 2 | | [
0052 616- 06405 32.200 My | 30. 74000 989. 83 41. 35000 1331. 47| 88. 38000 2845. 84
Rl PRAP, REVETMENT | |
0053 621-01004 2.000 EACH 672. 06000 1344. 12| 324. 00000 648. 00| 300. 00000 600. 00
I I
| |

SEEDI NG [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 101 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 602, 861. 06 ROUTE :
CALL ORDER : 101 CONTRACT ID : R -26939-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 1609544 | (3) 05-0558668
| M LESTONE CONTRACTORS, L. P. | SCHUTT- LOOKABI LL CO | WEDDLE BROTHERS HI GHWAY GROU
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0054 621-06560 312.000 n2 | 4.18000 1304. 16| 2.72000 848. 64| 2. 52000 786. 24
MULCHED SEEDI NG, U | |
0055 621-06567 105.000 kL | 1. 02000 107. 10| 1. 08000 113. 40 1. 00000 105. 00
VATER | | |
0056 621-06575 7523.200 n2 | 3.28000 24676. 10] 3.29000 24751. 33| 3.10000 23321. 92
SODDI NG, NURSERY | | |
0057 701-03808 72.000 m | 140. 00000 10080. 00| 99. 00000 7128. 00| 209. 99000 15119. 28
PILE, CONCRETE, STEEL SHELL ENCASED, | | |
4.67 mm 305 nm | | |
0058 702-51005 75.200 n8 | 475. 00000 35720. 00| 555. 70000 41788. 64| 737. 29000 55444, 21
CONCRETE, A, SUBSTRUCTURE | | |
0059 702-51015 18.800 n8 | 475. 00000 8930. 00| 774. 46000 14559. 85 383. 72000 7213.94
CONCRETE, B, FOOTI NGS | | |
0060 702-51863 168.000 EACH 7. 03000 1181. 04| 8. 00000 1344. 00| 5. 47000 918. 96
FI ELD DRI LLED HOLE | N CONCRETE | |
0061 702-93722 21.100 n8 | 443. 44000 9356. 58] 440. 00000 9284. 00| 208. 74000 4404. 41
CONCRETE, C | | |
0062 703-51030 2454.000 kg | 1. 25000 3067. 50| 1. 29000 3165. 66| 1. 51000 3705. 54
REI NFORCI NG STEEL | |
0063 703-51032 52915.000 kg | 1. 33000 70376. 95 1. 38000 73022. 70| 1. 69000 89426. 35
REI NFORCI NG STEEL, EPOXY COATED | |
0064 703-97936 104.000 EACH 15. 92000 1655. 68| 15. 46000 1607. 84| 17. 16000 1784. 64
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0065 704-51002 215.300 n8 | 475. 00000 102267. 50] 506. 18000 108980. 55| 673. 79000 145066. 99
CONCRETE, C, SUPERSTRUCTURE |
0066 706-05732 4.000 EACH 1221. 93000 4887. 72| 1500. 00000 6000. 00| 1480. 14000 5920. 56
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0067 706-51025 62.200 m | 133. 39000 8296. 86| 108. 09000 6723. 20| 161. 58000 10050. 28
CONCRETE, C, RAILING | | |
0068 708-51813 25.000 n2 | 621. 15000 15528. 75| 708. 00000 17700. 00| 610. 00000 15250. 00
PNEUMATI CALLY PLACED MORTAR [
0069 709-51821 LUMP| 1466. 32000 1466. 32| 1840. 00000 1840. 00| 1440. 00000 1440. 00
SURFACE SEAL | | |
0070 715-05149 91.600 m | 110. 95000 10163. 02| 128. 65000 11784. 34| 82. 95000 7598. 22
PIPE, TYPE 2, CIRCULAR 300 nm | [ |
0071 715-05151 3.000 m | 485. 79000 1457. 37| 153. 76000 461. 28| 116. 99000 350. 97
PIPE, TYPE 2, CIRCULAR 375 nm | | |
0072 715-05171 13.100 m | 142. 63000 1868. 45| 112. 03000 1467. 59| 79. 79000 1045. 25
PIPE, TYPE 3, CIRCULAR 450 nm [ | [
0073 715-05173 54.300 m | 112. 18000 6091. 37| 128. 46000 6975. 38| 137. 88000 7486. 88
PIPE, TYPE 3, CIRCULAR 600 nm | | |



| NDI ANA DEPARTMVENT OF TRANSPCRTATI ON DATE : 12/23/03
PAGE : 101 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 602, 861. 06 ROUTE
CALL ORDER : 101 CONTRACT 1D : R -26939-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DI STR CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 1609544 | (3) 05-0558668
| M LESTONE CONTRACTORS, L.P. | SCHUTT-LOOKABI LL CO | WEDDLE BROTHERS H GHWAY GROU
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T
0074 715-05175 26.300 m | 145. 23000 3819. 55| 154. 09000 4052. 57| 142. 09000 3736. 97
PIPE, TYPE 3, C RCULAR 750 nm | | [
0075 715-05177 18.500 m | 207. 69000 3842. 27| 200. 75000 3713. 88| 195. 68000 3620. 08
PIPE, TYPE 3, C RCULAR 900 nm [ [ [
0076 715-05247 5.000 m | 532. 86000 2664. 30| 825. 65000 4128. 25| 441. 16000 2205. 80
PIPE, TYPE 1, DEFORVED, M N. AREA 1.45 | |
n2 [ [ [
0077 715- 05407 52.000 m | 13. 88000 721. 76| 15. 00000 780. 00| 6. 28000 326. 56
Pl PE, END BENT DRAIN, 150 mm | | |
0078 715-05411 65.800 m | 219. 30000 14429. 94| 209. 24000 13767. 99| 388. 19000 25542, 90
Pl PE, SANI TARY SEWER, 300 mm [ [ |
0079 715- 06033 1.000 EACH 469. 69000 469. 69| 2332. 20000 2332. 20| 1519. 76000 1519. 76
Pl PE END SECTION, MN. AREA 1.45 n® | | [
0080 715-46000 21.000 EACH| 225. 71000 4739. 91| 212. 13000 4454. 73| 119. 79000 2515. 59
Pl PE END SECTI ON, 300 nm | |
0081 715-46010 2.000 EACH| 264. 16000 528. 32| 255. 84000 511. 68| 174. 07000 348. 14
Pl PE END SECTI ON, 450 nm | |
0082 715-46020 4.000 EACH 309. 07000 1236. 28| 468. 48000 1873. 92| 309. 74000 1238. 96
Pl PE END SECTI ON, 600 nm | |
0083 715-46030 2.000 EACH 406. 32000 812. 64| 684. 99000 1369. 98| 368. 95000 737.90
Pl PE END SECTI ON, 750 nm | |
0084 715- 46040 2.000 EACH 536. 50000 1073. 00| 1280. 52000 2561. 04] 440. 49000 880. 98
Pl PE END SECTION, 900 nm | |
0085 720- 44000 3.000 EACH 613. 51000 1840. 53| 432. 00000 1296. 00| 400. 00000 1200. 00
CASTING, ADJUST TO GRADE [ | |
0086 720-45010 1.000 EACH 1138. 69000 1138. 69| 1094. 88000 1094. 88| 1190. 69000 1190. 69
I NLET, A3 | | |
0087 720-45410 3.000 EACH 2759. 61000 8278. 83| 3126. 72000 9380. 16| 2007. 33000 6021.99
MANHOLE, C4 | | |
0088 720-45615 1.000 m | 2070. 92000 2070. 92| 686. 52000 686. 52| 1755. 75000 1755. 75
STRUCTURE, | NLET, RECONSTRUCT | | |
0089 720-98174 22.000 EACH 1771. 48000 38972. 56| 1824. 39000 40136. 58| 1535. 15000 33773. 30
I NLET, B15 | [ [
0090 722-51401 15.000 n2 | 453. 79000 6806. 85| 15. 00000 225. 00| 318. 64000 4779. 60
BRI DGE DECK PATCHI NG, FULL DEPTH | | [
0091 722-51842 598.000 n2 | 71. 22000 42589. 56| 49. 95000 29870. 10| 65. 83000 39366. 34
BRI DGE DECK OVERLAY | | [
0092 722-51846 3.100 n8 | 434. 50000 1346. 95| 434. 50000 1346. 95| 434. 50000 1346. 95
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0093 722-51852 30.000 n? 126. 64000 3799. 20| 129. 12000 3873. 60| 147. 25000 4417.50

I
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 1, 602, 861. 06

CALL CRDER : 101

LETTI NG DATE : 12/17/03 10:00 AM

SET-ASI DE :

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -26939-A
GREENFI ELD DI STRI CT

RQUTE :
COUNTI ES :

VARI ON

DATE :
PAGE :

12/ 23/
101 -6

03

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

0094 724-03276

EXPANSI ON JA NT SEALI NG
0095 801-06203

TEMPORARY PAVEMENT MARKI
0096 801-06207

| (1) 35-1917625

| M LESTONE CONTRACTCRS, L. P.

TEMPORARY PAVEMENT MARKI NG, REMOVABLE,

100 mMm
0097 801-06216

TEMPORARY TRANSVERSE PAVEMENT MARKI NG, |

600 mm
0098 801-06539

TEMPORARY TRAFFI C SI GNAL | NSTALLATION, |

MAI NTAI' N
0099 801-06640

CONSTRUCTI ON SI GN, A
0100 801-06645

CONSTRUCTION SIGN, B
0101 801-06710

FLASHI NG ARROW SI GN
0102 801-06775

MAI NTAI NI NG TRAFFI C
0103 801-07118

BARRI CADE, II1-A
0104 802-05701

SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR |

BASE
0105 805-01842
HANDHOLE, SI GNAL
0106 805-01844

CONDUI T, STEEL, GALVANI ZED, 50 mm [

UNDERGRCUND
0107 805-02503

CABLE, ROADVWAY LCOOP, 1C 14GA.

0108 805-78230

TRAFFI C SI GNAL HEAD, 5 FACE, 305 nmm RED, |
AMBER, GREEN, AMBER ARROW GREEN ARROW |

0109 805-78490

SI GNAL CABLE, 7C 14GA
0110 805-78510

SI GNAL CABLE, 2C 16CGA.,
0111 805-78785

SI GNAL DETECTOR HOUSI NG

QUANTI TY | UNIT PRICE
________________ o
9.000 m | 217. 39000
SYSTEM
3293.000 m | 0. 60000
NG 100 nm |
608.000 m | 2.98000
I
10.000 m | 10. 18000
I
LUVP| 356. 40000
I
18.000 EACH 77. 90000
|
2.000 EACH 25. 45000
|
180. 000 DAY | 12. 22000
I
LUMP|  36248. 75000
|
48.000 m | 19. 60000
|
12.600 m | 25. 46000
I
1.000 EACH 763. 71000
I
57.200 m | 45. 82000
I
634.000 m | 0. 61000
|
2.000 EACH 1120. 11000
97.000 m | 3. 05000
I
135.600 m | 2. 04000
SHI ELDED |
2.000 EACH 763. 71000

| (2) 35 1609544

| SCHUTT- LOOKABI LL CO

| (3) 05-0558668
| VEDDLE BROTHERS HI GHWAY GROU

[
AMOUNT]

UNIT PRICE
1956. 51 329. 00000 2961. 00
1975 80I 0. 64000 2107. 52
1811 84I 3. 01000 1830 og

I I

101 soI 5. 40000 54 oJ
I I

356.40I 2268. 00000 2268. 00
I I
1402.20I 82. 62000 1487.1&
50.90I 27. 00000 54.0J
2199.60I 12. 96000 2332.8J
36248.75I 40525. 23000 40525.23I
940.80I 20. 79000 997. 92
320.80I 27. 00000 340.2J
I I

763.7f| 756. 00000 756.0J
2620.90I 35. 64000 2038.6f
I I

386.74I 1. 19000 754. 46
2240.22I 1047. 60000 2095.2J
I I

295.85I 4. 32000 419. 04
276.62I 3. 24000 439.34I
1527.42I 810. 00000 1620. 00

330.
0.

2.

10.

2100.

133.
60.

13.
27326.
47.

32.

700.

33.

970.

750.

UNIT PRI CE

00000

00000
00000
00000
46000
30000

00000

00000
00000

. 10000

00000

. 00000
. 00000

00000

2100

2394.
120.
2340.
27326.
2270.

403.

700.

1887

697.

1940.

388.
406.

1500

. 80
. 87

.36

.00

.00

00
00
00
46
40

20

00

. 60

40

00

00
80

.00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/23/03
PAGE : 101 -7

ENG NEER S ESTI MATE: $ 1, 602, 861. 06 ROUTE :
CALL ORDER : 101 CONTRACT ID : R -26939-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35 1917625 | (2) 35 1609544 | (3) 05-0558668
| M LESTONE CONTRACTORS, L.P. | SCHUTT-LOOKABI LL CO | WEDDLE BROTHERS H GHWAY GROU
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e emmeemeeooo-
0112 805-78795 199.900 m | 15. 27000 3052. 47| 25. 92000 5181. 41] 24. 00000 4797. 60
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0113 808-06701 695.000 m | 0. 99000 688. 05| 1. 05000 729. 75| 0. 97000 674.15
LINE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mm | | |
0114 808-06703 526.000 m | 0. 96000 504. 96| 1. 02000 536. 52| 0. 94000 494. 44
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |
0115 808-06711 104.000 m | 2.04000 212. 16| 1. 08000 112. 32| 2.00000 208. 00
LINE, PAINT, BROKEN, WH TE, 100 nm | | |
0116 808-06713 156.000 m | 2.04000 318. 24| 1. 08000 168. 48| 2.00000 312. 00
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0117 808-06714 173.000 m | 2.04000 352. 92| 1. 08000 186. 84| 2.00000 346. 00
LINE, PAINT, SOLID, YELLON 100 mm | | |
0118 808-06716 1068.000 m | 2.04000 2178. 72| 1. 24000 1324. 32 1. 31000 1399. 08
LI NE, REMOVE | | |
0119 808-06723 1.000 EACH 42. 77000 42. 77| 43. 20000 43. 20| 42. 00000 42.00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
I NDI CATI ON ARROW | | |
0120 808- 75240 95.000 m | 2. 04000 193. 80| 1. 02000 96. 90| 2.00000 190. 00
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nmm | | |
0121 808-75245 2005.000 m | 0. 86000 1724. 30| 0. 92000 1844. 60| 0. 85000 1704. 25
LI NE, THERVOPLASTIC, SCOLID, YELLOW | | |
100mm | | |
0122 808-75278 45.000 m | 5. 43000 244. 35| 5. 76000 259. 20| 5. 33000 239. 85
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 300 mm | | |
0123 808- 75297 39.000 m | 10. 85000 423. 15| 11. 51000 448. 89| 10. 66000 415. 74
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |
0124 808- 75320 12.000 EACH 44. 80000 537. 60| 45. 36000 544. 32| 44. 00000 528. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0125 808- 75325 9.000 EACH 57. 02000 513. 18| 58. 32000 524. 88| 56. 00000 504. 00

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 1,451, 145. 95| $ 1,539, 694. 32

CONTRACT TOTALS | $ 1,451, 145. 95| $ 1,539, 694. 32

$ 1,574,376.69

$ 1,574,376.69




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 101 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 602, 861. 06 ROUTE :
CALL ORDER : 101 CONTRACT ID : R -26939-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35 0999231 [
| RIETH RILEY CONSTRUCTION | HUNT PAVI NG COWPANY, INC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001 BRI DGE DECK REHABI LI TATI ON
| | I
0001 105-06845 LUMP|  35000. 00000 35000.00]  32197. 18000 32197. 18]
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07040 15.000 MOS | 2500. 00000 37500. 00 1229. 99000 18449. 85|
FIELD OFFICE, C | | |
0003 110-01001 LUMP|  80003. 86000 80003. 86|  85000. 00000 85000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 4000. 00000 4000.00|  20000. 00000 20000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202-02240 200.000 n2 | 24. 00000 4800. 00| 27. 10000 5420. 00|
PAVEMENT REMOVAL | | [
0006 202-02241 381.000 m | 7.20000 2743. 20| 9. 38000 3573. 78
GUARDRAI L, REMOVE | | [
0007 202-02273 75.200 n2 | 25. 00000 1880. 00| 24. 00000 1804. 80|
CENTER CURB, CONCRETE, REMOVE | | |
0008 202-02278 93.000 m | 35. 00000 3255. 00| 21. 00000 1953. 00|
CURB, CONCRETE, REMOVE | | |
0009 202-02279 24.000 m | 35. 00000 840. 00| 40. 00000 960. 00|
CURB AND GUTTER, REMOVE | | |
0010 202-04089 4.000 EACH 26. 00000 104. 00| 27. 10000 108. 40|
SIGN, SHEET, REMOVE | | [
0011 202-51328 LUMP|  57000. 00000 57000.00|  46615. 45000 46615. 45|
PRESENT STRUCTURE, REMOVE PORTI ONS [ | [
0012 202-51822 376.000 n2 | 12. 25000 4606. 00| 13. 55000 5094. 80|
BRI DGE DECK OVERLAY, REMOVE | | |
0013 202-93898 1.000 EACH 1800. 00000 1800. 00| 1951. 34000 1951. 34|
TREE, 300 mm REMOVE | | |
0014 203-02000 1661.000 n8 | 46. 00000 76406. 00| 65. 00000 107965. 00|
EXCAVATI ON,  COMMON | | |
0015 203-02070 969.000 n8 | 25. 00000 24225. 00| 20. 00000 19380. 00|
BORROW | [ [
0016 205-06932 420.000 m | 11. 00000 4620. 00| 11. 33000 4758. 60|
TEMPORARY CHECK DAM STRAW BALES | | [
0017 206-51230 170.000 n8 | 136. 00000 23120. 00| 48. 78000 8292. 60|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0018 207-07503 1353.000 n2 | 7.00000 9471. 00| 2. 15000 2908. 95|
SUBGRADE TREATMENT, TYPE E | | |
0019 211-07454 115.100 n8 | 25. 00000 2877. 50| 32. 62000 3754. 56
STRUCTURE BACKFI LL | | |
0020 303-01180 179.000 My | 28. 00000 5012. 00| 20. 60000 3687. 40|

COVPACTED AGGREGATE, NO. 53 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 101 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 602, 861. 06 ROUTE :
CALL ORDER : 101 CONTRACT ID : R -26939-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35 0999231 [
| RIETH RILEY CONSTRUCTION | HUNT PAVI NG COWPANY, INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0021 303-52308 561.400 My | 28. 00000 15719. 20| 25. 64000 14394. 30|
COVPACTED AGGREGATE, O, 53 | | |
0022 304-07490 51.900 My | 125. 00000 6487. 50| 135. 51000 7032. 97|
HVA PATCHI NG TYPE B [ | |
0023 306-08033 100.000 n2 | 14. 00000 1400. 00| 15. 18000 1518. 00|
MLLING ASPHALT, 25 mm [ [ [
0024 306- 08037 19940.000 n2 | 1. 00000 19940. 00| 1. 08000 21535. 20|
MLLING ASPHALT, 75 mm | | |
0025 401-06264 LUVP| 3000. 00000 3000. 00| 3252. 24000 3252. 24|
PROFI LOGRAPH, HMA | | |
0026 401-07334 1877.500 My | 59. 00000 110772. 50 63. 96000 120084. 90|
QC/ QA HMA, 3, 76, SURFACE, 9.5 nm | | |
0027 401-07403 1938.100 My | 45. 00000 87214. 50| 48. 78000 94540, 52|
QC/ QA HWVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0028 401-07418 727.300 My | 55. 00000 40001. 50| 59. 62000 43361. 63|
QC/ QA HWVA, 3, 76, BASE, 25.0 nm | | [
0029 405- 05517 1.000 My | 500. 00000 500. 00| 542. 04000 542. 04|
ASPHALT FOR PRI ME COAT | | [
0030 406- 05520 16.200 My | 200. 00000 3240. 00| 216. 82000 3512. 48|
ASPHALT FOR TACK COAT | | |
0031 601-01522 2.000 EACH 1150. 00000 2300. 00| 1544. 81000 3089. 62
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0032 601-02369 61.400 m | 190. 00000 11666. 00| 178. 33000 10949. 46|
HANDRAI L, STEEL, GALVANI ZED, 50 mm | | |
0033 601-04746 2.000 EACH 5000. 00000 10000. 00| 6689. 98000 13379. 96
ENERGY ABSORBI NG TERM NAL, CZ | | [
0034 601-94689 2.000 EACH 1950. 00000 3900. 00| 2195. 26000 4390. 52|
GUARDRAI L END TREATMENT, ©S | | [
0035 601-99105 64.800 m | 39. 00000 2527. 20| 36. 05000 2336. 04|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0036 602- 06639 68.000 m | 70. 00000 4760. 00| 96. 34000 6551. 12
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0037 602-06729 16.000 EACH 8. 00000 128. 00| 7.59000 121. 44
BARRI ER DELI NEATCR | | |
0038 604-07902 182.100 n2 | 97. 00000 17663. 70| 124. 83000 22731. 54|
CURB RAMP, CONCRETE, H | [ [
0039 604-91531 1196.400 n2 | 40. 00000 47856. 00| 29. 95000 35832. 18|
S| DEWALK, CONCRETE, 100 nm | [ [
0040 605- 06090 150.700 m | 68. 00000 10247. 60| 57. 00000 8589. 90|
CURB, | NTEGRAL, CONCRETE | | |
0041 605-06120 337.900 m | 58. 00000 19598. 20| 48. 00000 16219. 20|

CURB, CONCRETE |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/23/03
PAGE : 101 -10
TABULATI ON CF BI DS

Pl LE, CONCRETE, STEEL SHELL ENCASED,
4.67 mm 305 nm

ENG NEER S ESTIMATE: $ 1, 602, 861. 06 ROUTE
CALL ORDER : 101 CONTRACT ID : R -26939-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 35-0999231
| RIETH RILEY CONSTRUCTION | HUNT PAVI NG COWPANY, INC. |
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m ot o e e et e e et e m o e e e e e e e e e e e e e e e e e e eemee—eaooo-
0042 605-06140 1346.200 m | 56. 00000 75387. 20| 56. 32000 75817. 98
CURB AND GUTTER CONCRETE | | |
0043 605- 06215 92.000 m | 100. 00000 9200. 00| 113. 79000 10468. 68
CENTER CURB, D, CONCRETE | |
0044 609-06257 500.600 n2 | 74. 00000 37044. 40| 70. 47000 35277. 28
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | [ |
0045 611- 05330 1337.300 n2 | 64. 00000 85587. 20| 46. 52000 62211. 20
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 nm | | [
0046 611-94923 8.000 n2 | 64. 00000 512. 00| 86. 17000 689. 36
CEMENT CONCRETE PAVEMENT FOR APPROACHES | | |
0047 611-95023 6.000 EACH 340. 00000 2040. 00| 108. 41000 650. 46
MAI LBOX ASSEMBLY, RESET | | |
0048 615-06490 8.000 EACH 123. 00000 984. 00| 117. 08000 936. 64
RIGHT OF WAY MARKER | |
0049 615- 06505 11.000 EACH 540. 00000 5940. 00| 433. 63000 4769. 93
MONUMENT, B | | |
0050 616-02320 717.200 n2 | 2..80000 2008. 16| 2.71000 1943. 61
GEOTEXTI LES | | [
0051 616-05689 580.000 My | 39. 00000 22620. 00| 31. 44000 18235. 20
RI PRAP, CLASS 2 [ |
0052 616-06405 32.200 My | 160. 00000 5152. 00| 118. 78000 3824. 72
Rl PRAP, REVETMENT | | |
0053 621-01004 2.000 EACH 680. 00000 1360. 00| 406. 53000 813. 06
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0054 621-06560 312.000 n2 | 4. 20000 1310. 40| 0. 98000 305. 76
MULCHED SEEDI NG, U | | |
0055 621-06567 105.000 KL | 1. 00000 105. 00| 1. 08000 113. 40
VATER | | |
0056 621-06575 7523.200 n2 | 3. 30000 24826. 56| 4. 07000 30619. 42
SODDI NG, NURSERY | | |
0057 701-03808 72.000 m | 100. 00000 7200. 00| 189. 71000 13659. 12
I I
I I

0058 702-51005 75.200 n8 | 560. 00000 42112. 00 921. 47000 69294. 54
CONCRETE, A, SUBSTRUCTURE | | |
0059 702-51015 18.800 n8 | 790. 00000 14852. 00| 867. 26000 16304. 49
CONCRETE, B, FOOTI NGS | [ [
0060 702-51863 168.000 EACH| 8. 20000 1377. 60| 11. 92000 2002. 56

FI ELD DRI LLED HOLE | N CONCRETE | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 101 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 602, 861. 06 ROUTE :
CALL ORDER : 101 CONTRACT 1D : R -26939-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRCT  : GREENFIELD Di STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 35 0999231

I

| RIETH RILEY CONSTRUCTION | HUNT PAVI NG COWPANY, INC. |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m e e o e e e e e et e e e e e e e e et e e e e e e e e e meemeemeaoo-
0061 702-93722 21.100 n8 | 450. 00000 9495. 00| 542. 04000 11437. 04|
CONCRETE, C | | [
0062 703-51030 2454.000 kg | 1. 30000 3190. 20| 1. 41000 3460. 14|
REI NFORCI NG STEEL [ [ [
0063 703-51032 52915.000 kg | 1. 40000 74081. 00| 1. 52000 80430. 80|
REI NFORCI NG STEEL, EPOXY COATED | | |
0064 703-97936 104.000 EACH 16. 00000 1664. 00| 16. 26000 1691. 04
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0065 704-51002 215.300 n8 | 510. 00000 109803. 00| 758. 86000 163382. 56
CONCRETE, C, SUPERSTRUCTURE | | |
0066 706-05732 4.000 EACH 1500. 00000 6000. 00| 1382. 20000 5528. 80|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0067 706-51025 62.200 m | 110. 00000 6842. 00| 135. 51000 8428. 72|
CONCRETE, C, RAILING [ | [
0068 708-51813 25.000 n2 | 730. 00000 18250. 00| 661. 29000 16532. 25|
PNEUVATI CALLY PLACED MORTAR | | |
0069 709-51821 LUVP| 1900. 00000 1900. 00| 2384. 98000 2384. 98|
SURFACE SEAL | | |
0070 715-05149 91.600 m | 140. 00000 12824. 00| 106. 35000 9741. 66
PIPE, TYPE 2, CIRCULAR 300 nm | | |
0071 715-05151 3.000 m | 160. 00000 480. 00| 146. 68000 440. 04|
PIPE, TYPE 2, CRCULAR 375 nm [ | |
0072 715-05171 13.100 m | 120. 00000 1572. 00| 143. 24000 1876. 44|
PIPE, TYPE 3, CIROULAR 450 mm [ | [
0073 715-05173 54.300 m | 130. 00000 7059. 00| 183. 54000 9966. 22|
PI PE, TYPE 3, CIRCULAR 600 nm [ [ |
0074 715-05175 26.300 m | 140. 00000 3682. 00| 205. 97000 5417. 01|
PIPE, TYPE 3, CIRCULAR 750 nm [ [ |
0075 715-05177 18.500 m | 160. 00000 2960. 00| 226. 39000 4188. 22
PI PE, TYPE 3, CIRCULAR 900 nm | [ |
0076 715-05247 5.000 m | 540. 00000 2700. 00| 420. 12000 2100. 60|
PIPE, TYPE 1, DEFORVED, M N AREA 1.45 | | |
2 | I I
0077 715-05407 52.000 m | 15. 00000 780. 00| 37. 94000 1972. 88|
PI PE, END BENT DRAIN, 150 nm | | |
0078 715-05411 65.800 m | 250. 00000 16450. 00| 219. 20000 14423. 36
Pl PE, SANI TARY SEWER 300 nm | | |
0079 715-06033 1.000 EACH 1800. 00000 1800. 00| 1355. 10000 1355. 10|
PIPE END SECTION, MN AREA 1.45 n | [ [
0080 715- 46000 21.000 EACH 260. 00000 5460. 00| 113. 83000 2390. 43|

Pl PE END SECTI ON, 300 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 602, 861. 06 ROUTE :
CALL ORDER : 101 CONTRACT ID : R -26939-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35 0999231 [
| RIETH RILEY CONSTRUCTION | HUNT PAVI NG COWPANY, INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeooo-
0081 715-46010 2.000 EACH 275. 00000 550. 00| 130. 09000 260. 18|
Pl PE END SECTION, 450 nm | | [
0082 715- 46020 4.000 EACH 320. 00000 1280. 00| 172. 37000 689. 48|
Pl PE END SECTION, 600 nm | | [
0083 715- 46030 2.000 EACH 440. 00000 880. 00| 291. 62000 583. 24|
Pl PE END SECTION, 750 mm | | |
0084 715-46040 2.000 EACH 490. 00000 980. 00| 343. 65000 687. 30|
PI PE END SECTION, 900 mm | | |
0085 720- 44000 3.000 EACH 440. 00000 1320. 00| 429. 41000 1288. 23|
CASTING ADJUST TO GRADE | | |
0086 720-45010 1.000 EACH 1300. 00000 1300. 00| 945. 74000 945, 74|
INLET, A3 | | [
0087 720- 45410 3.000 EACH 2800. 00000 8400. 00| 3454. 66000 10363. 98|
MANHOLE, 4 | | [
0088 720- 45615 1.000 m | 870. 00000 870. 00| 431. 73000 431. 73|
STRUCTURE, | NLET, RECONSTRUCT | | |
0089 720-98174 22.000 EACH 1800. 00000 39600. 00| 1118. 11000 24598. 42|
I NLET, B15 | | |
0090 722-51401 15.000 n2 | 220. 00000 3300. 00| 569. 14000 8537. 10|
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0091 722-51842 598.000 n2 | 51. 00000 30498. 00| 81. 31000 48623. 38|
BRI DGE DECK OVERLAY | | |
0092 722-51846 3.100 n8 | 434. 50000 1346. 95| 434. 50000 1346. 95|
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | [
0093 722-51852 30.000 n2 | 130. 00000 3900. 00| 113. 83000 3414. 90|
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0094 724-03276 9.000 m | 340. 00000 3060. 00| 325. 22000 2926. 98|
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0095 801-06203 3293.000 m | 0. 26000 856. 18| 0. 27000 889. 11|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0096 801-06207 608.000 m | 3.00000 1824. 00| 3.20000 1945. 60|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0097 801-06216 10.000 m | 10. 00000 100. 00| 10. 83000 108. 30]|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | [
0098 801- 06539 LUMP| 360. 00000 360. 00| 2276. 57000 2276. 57|
TEMPORARY TRAFFI C S| GNAL | NSTALLATION, | | |
MAI NTAI N | | [
0099 801- 06640 18.000 EACH 130. 00000 2340. 00| 140. 93000 2536. 74|

CONSTRUCTI ON SIGN, A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
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TABULATI ON CF BI DS

TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, |
AMVBER, GREEN, AMBER ARROWN GREEN ARROW |

ENG NEER S ESTI MATE: $ 1, 602, 861. 06 ROUTE :
CALL ORDER : 101 CONTRACT 1D : R -26939-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | (5) 350999231 |
| R ETH R LEY CONSTRUCTI ON | HUNT PAVI NG COMPANY, INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T ey
0100 801- 06645 2.000 EACH 52. 00000 104. 00| 65. 04000 130. 08|
CONSTRUCTI ON SI GN, B [ | [
0101 801- 06710 180.000 DAY | 13. 00000 2340. 00| 14. 31000 2575. 80|
FLASH NG ARROW S| GN | | [
0102 801-06775 LUMP|  38000. 00000 38000.00|  65000. 00000 65000. 00|
MAI NTAI NI NG TRAFFI C | | |
0103 801-07118 48.000 m | 20. 50000 984. 00| 27. 10000 1300. 80|
BARRI CADE, |11-A | | [
0104 802- 05701 12.600 m | 36. 00000 453. 60| 34. 69000 437. 09|
SI GN POST, SQUARE, 1, RElI NFORCED ANCHCR | | [
BASE | | |
0105 805- 01842 1.000 EACH 760. 00000 760. 00| 758. 86000 758. 86|
HANDHOLE, S| GNAL | | |
0106 805- 01844 57.200 m | 46. 00000 2631. 20| 35. 77000 2046. 04
CONDUI T, STEEL, GALVANI ZED, 50 mm | | |
UNDERGROUND | | [
0107 805- 02503 634.000 m | 0. 62000 393. 08| 1. 19000 754. 46|
CABLE, ROADWAY LOOP, 1C 14GA. | | [
0108 805- 78230 2.000 EACH 1120. 00000 2240. 00| 1051. 56000 2103. 12|
|
0109 805- 78490 97.000 m | 3. 10000 300. 70| 4. 34000 420. 98|
SI GNAL CABLE, 7C 14GA. | | |
0110 805- 78510 135.600 m | 2. 05000 277. 98| 3. 25000 440. 70|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0111 805-78785 2.000 EACH 770. 00000 1540. 00| 813. 06000 1626. 12|
S| GNAL DETECTOR HOUSI NG | | |
0112 805-78795 199.900 m | 15. 00000 2998. 50| 26. 02000 5201. 40|
SAW CUT FOR ROADWAY LOOP AND SEALER | [ |
0113 808- 06701 695.000 m | 1. 20000 834. 00| 1. 25000 868. 75|
LI NE, THERVOPLASTI C, BROKEN, WHI TE, | | |
100nm [ [ [
0114 808-06703 526.000 m | 1. 20000 631. 20| 1. 25000 657. 50|
LINE, THERMOPLASTIC, SCLID, WA TE, 100mnj [ [
0115 808-06711 104.000 m | 1. 20000 124. 80| 1. 25000 130. 00|
LI NE, PAINT, BROKEN, WH TE, 100 nm | | [
0116 808-06713 156.000 m | 0. 77000 120. 12| 0. 81000 126. 36|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0117 808-06714 173.000 m | 0. 77000 133. 21| 0. 81000 140. 13|
LI NE, PAINT, SOLID, YELLON 100 nm | | [
0118 808-06716 1068.000 m | 2. 60000 2776. 80| 2. 71000 2894. 28|

LI NE, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 602, 861. 06 ROUTE :
CALL ORDER : 101 CONTRACT ID : R -26939-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35 0999231 [
| RIETH RILEY CONSTRUCTION | HUNT PAVI NG COMPANY, INC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e e e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0119 808-06723 1.000 EACH 45. 00000 45. 00| 47.70000 47. 70
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON ARROW | | |
0120 808- 75240 95.000 m | 1. 30000 123. 50| 1. 36000 129. 20|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | [ [
0121 808- 75245 2005.000 m | 1. 20000 2406. 00| 1. 25000 2506. 25|
LINE, THERVOPLASTIC, SOLID, YELLOW | | [
100mm | | |
0122 808- 75278 45.000 m | 5. 20000 234. 00| 5. 42000 243. 90|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 300 mm | | |
0123 808- 75297 39.000 m | 10. 00000 390. 00| 10. 84000 422. 76|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |
0124 808- 75320 12.000 EACH 62. 00000 744. 00| 65. 04000 780. 48|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDi CATI ON ARRON | | [
0125 808- 75325 9.000 EACH 77. 00000 693. 00| 81. 31000 731. 79]
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 1,589, 840. 00| $ 1,707, 855. 15|
------------------------------------------ S S
CONTRACT TOTALS | $ 1,589, 840. 00| $ 1,707, 855. 15|
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 843, 669. 32 ROUTE :
CALL ORDER : 107 CONTRACT ID : R -26971-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 12/17/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : B029024
B029025
B029026
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 5,043, 754. 67 100. 0000%
2 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 5,297, 219.51 105. 0253%
3 05-0558668 VEDDLE BROTHERS H GHWAY GROUP LLC $ 5,476, 410.12 108. 5780%
4  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 5,681,863.81 112. 6514%
| (1) 35-1917625 | (2) 352040801 | (3) 05-0558668
| M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR , || WEDDLE BROTHERS H GHWAY GROU
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ o e e e e e e e e e e e e e e e e e m e e mme e et m e e e e e -
SECTI ON 0001  ADDED TRAVEL LANES
[ | |
0001 105- 06845 LUMP|  43060. 88000 43060.88]  50000. 00000 50000. 00] 103490. 09000 103490. 09
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 18. 000 MS | 2469. 03000 44442 54) 1600. 00000 28800. 00| 1141. 76000 20551. 68
FI ELD OFFICE, B | | |
0003 110- 01001 LUMP|  210521. 19000 210521.19| 260000. 00000 260000. 00| 273820. 51000 273820. 51
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  36308. 46000 36308.46]  60000. 00000 60000. 00] 119351. 48000 119351. 48
CLEARI NG Rl GHT OF WAY | | |
0005 202- 02240 3392.000 n2 | 5. 45000 18486. 40| 17. 00000 57664. 00| 9. 19000 31172. 48
PAVEMVENT REMOVAL | | |
0006 202-02241 540.000 m | 6. 84000 3693. 60| 6. 70000 3618. 00| 6. 70000 3618. 00
GUARDRAI L, REMOVE | | |
0007 202-02272 91.000 m | 19. 08000 1736. 28| 32. 00000 2912. 00| 14. 17000 1289. 47
PAVED SI DE DI TCH, REMOVE | | |
0008 202-02278 58.000 m | 15. 94000 924. 52| 24. 00000 1392. 00| 14. 30000 829. 40
CURB, CONCRETE, REMOVE | | [
0009 202-51328 LUMP|  110000. 00000 110000. 00|  195000. 00000 195000. 00|  409619. 24000 409619. 24
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 1 | | |
0010 202-51328 LUMP|  57522. 68000 57522.68]  75000. 00000 75000.00] 167844. 85000 167844. 85
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 2 | [ |
0011 202-60822 212.100 n2 | 15. 24000 3232. 40| 9. 00000 1908. 90| 6. 26000 1327. 75
I
I

CONCRETE
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TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 4, 843, 669. 32 ROUTE
CALL ORDER : 107 CONTRACT ID : R -26971-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 2040801 | (3) 05-0558668

LINE NO/ I TEM CODE / ALT

|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT] UNIT PRI CE AMOUNT| UNIT PRICE

421.

10464.

120551.

36320.

10713.

3948.

61392.

8726.

27360.

9076.

3200.

5750.

66750.

8064.

93492.

21980.

| M LESTONE CONTRACTORS, L. P. | GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS H GHWAY GRQU
I

.78

78

48

55

40

40

75

15

10

00

28

00

00

00

00

00
00

------------------------------------------ o m m e m e e o e e e e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-

0012 202-78515 LUMP| 2795. 90000 2795. 90| 1650. 00000 1650. 00| 1030. 00000
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |

0013 202-90747 5.400 18 | 621. 29000 3354. 97| 700. 00000 3780. 00| 952. 91000
RETAI NING WALL, REMOVE PORTI ONS | | |

0014 202-91385 3.000 EACH 224. 47000 673. 41] 535. 00000 1605. 00| 210. 89000
I NLET, REMOVE | | |

0015 202-93047 2.000 EACH 336. 71000 673. 42| 700. 00000 1400. 00| 210. 89000
MANHOLE, REMOVE | | |

0016 202-94810 2.000 EACH 115. 57000 231. 14 350. 00000 700. 00| 210. 89000
CURB TURNOUT, REMOVE | |

0017 202-96133 338.000 m | 32. 69000 11049. 22| 62. 00000 20956. 00| 30. 96000
Pl PE, REMOVE | [ [

0018 203-02000 7511.000 18 | 14. 26000 107106. 86| 19. 40000 145713. 40| 16. 05000
EXCAVATI ON, COVMON | |

0019 203-02070 7695.000 18 | 18. 37000 141357. 15| 13. 25000 101958. 75| 4. 72000
BORROW | | [

0021 205- 06937 1370.000 m | 4. 41000 6041. 70| 4. 90000 6713. 00| 7. 82000
TEMPORARY SI LT FENCE | | |

0022 206-51230 121.500 n8 | 36. 01000 4375. 22| 35. 00000 4252. 50| 32. 50000
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0023 207-07498 10215.000 n2 | 5. 45000 55671. 75| 5. 35000 54650. 25| 6. 01000
SUBGRADE TREATMENT, TYPE A | |

0024 211-06467 143.900 n8 | 92. 29000 13280. 53| 80. 00000 11512. 00| 60. 64000
AGGREGATE FOR END BENT BACKFI LL | | |

0025 211-07454 800.000 n8 | 16. 00000 12800. 00| 26. 00000 20800. 00| 34. 20000
STRUCTURE BACKFI LL | | |

0026 303-01180 417.300 My | 21. 69000 9051. 24| 17. 00000 7094. 10| 21. 75000
COVPACTED AGGREGATE, NO 53 | |

0029 401-06264 LUMP| 1750. 00000 1750. 00| 3200. 00000 3200. 00| 3200. 00000
PROFI LOGRAPH, HVA | | |

0030 401-07327 115.000 My | 60. 00000 6900. 00| 50. 00000 5750. 00| 50. 00000
QC/ QA HVA, 2, 70, SURFACE, 9.5 m | | |

0031 401-07328 1335.000 My | 56. 00000 74760. 00| 50. 00000 66750. 00| 50. 00000
QC/ QA HVA, 3, 70, SURFACE, 9.5 nm | | |

0032 401-07397 192.000 My | 48. 00000 9216. 00| 42. 00000 8064. 00| 42. 00000
QC/ QA HWVA, 2, 70, | NTERMVEDI ATE, 19.0 mm | | [

0033 401-07398 2226.000 My | 39. 00000 86814. 00| 42. 00000 93492. 00| 42. 00000

QA HVA, 3, 70, | NTERVEDI ATE, 19.0 nm | | [
0034 401-07407 628.000 My | 38. 50000 24178. 00| 35. 00000 21980. 00| 35. 00000
QA HVA, 2, 64, BASE, 25.0 mm | |
0035 401-07408 6654.000 My | 37. 00000 246198. 00| 35. 00000 232890. 00| 35. 00000

QC/ QA HVA, 3, 64, BASE, 25.0 nm | | [

232890.

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 843, 669. 32 ROUTE
CALL ORDER : 107 CONTRACT ID : R -26971-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 2040801 | (3) 05-0558668
| M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR , || WEDDLE BROTHERS H GHWAY GROU
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0036 402-07451 181.000 My | 50. 00000 9050. 00| 50. 00000 9050. 00| 50. 00000 9050. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0037 402-07453 104.500 My | 100. 00000 10450. 00| 60. 00000 6270. 00| 134. 39000 14043. 76
HVA FOR TEMPORARY PAVEMENT | | |
0038 406- 05520 18.600 My | 200. 00000 3720. 00| 250. 00000 4650. 00| 250. 00000 4650. 00
ASPHALT FOR TACK COAT | [ [
0039 503- 05310 18.700 m | 412. 55000 7714. 69| 450. 00000 8415. 00| 428. 03000 8004. 16
TERM NAL JO NT | | [
0040 506- 06333 72.000 n2 | 176. 81000 12730. 32| 200. 00000 14400. 00| 127. 01000 9144. 72
PCCP PATCHI NG FULL DEPTH | | [
0041 601-01522 4.000 EACH| 1326. 52000 5306. 08 1300. 00000 5200. 00| 1300. 00000 5200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0042 601-94689 4.000 EACH| 1887. 74000 7550. 96| 1850. 00000 7400. 00| 1850. 00000 7400. 00
GUARDRAI L END TREATMENT, CS | |
0043 601-99105 38.100 m | 32. 75000 1247. 78| 32. 10000 1223. 01| 32. 10000 1223. 01
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0044 602- 06639 297.000 m | 72. 22000 21449, 34| 95. 00000 28215. 00| 81. 99000 24351. 03
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0045 604- 06069 39.000 n2 | 82. 23000 3206. 97 50. 00000 1950. 00| 73. 97000 2884. 83
CURB RAMP, CONCRETE | |
0046 604-06070 77.900 n2 | 33. 18000 2584. 72| 35. 00000 2726. 50| 45. 26000 3525. 75
S| DEWALK, CONCRETE | |
0047 604-91531 1498.000 n2 | 30. 53000 45733. 94| 24. 00000 35952. 00| 29. 49000 44176. 02
S| DEWALK, CONCRETE, 100 mm | |
0048 605-06120 78.000 m | 58. 87000 4591. 86 51. 00000 3978. 00| 36. 26000 2828. 28
CURB, CONCRETE | |
0049 605-06140 1741.000 m | 50. 01000 87067. 41| 51. 00000 88791. 00| 34. 50000 60064. 50
CURB AND GUTTER, CONCRETE | | |
0050 610- 06259 550. 300 [ 93. 93000 51689. 68| 80. 00000 44024. 00| 59. 90000 32962. 97
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 mm | [ |
0051 610-07486 175.200 My | 100. 00000 17520. 00| 90. 00000 15768. 00| 121. 41000 21271. 03
HVA FOR APPROACHES, TYPE A | | |
0052 611-05330 656.700 N2 | 100. 41000 65939. 25| 38. 50000 25282. 95| 50. 03000 32854. 70
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | | |
0053 615- 06505 10. 000 EACH 408. 16000 4081. 60 400. 00000 4000. 00| 282. 06000 2820. 60
MONUMENT, B | | |
0054 616-02320 1045.400 n2 | 1. 90000 1986. 26| 3. 00000 3136. 20| 1. 79000 1871. 27
GEOTEXTI LES | | |
0056 616-06451 127.000 My | 35. 76000 4541. 52| 30. 00000 3810. 00| 24. 89000 3161. 03
I I

Rl PRAP, UNI FORM |



| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 107 -4
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 4, 843, 669. 32 ROUTE
CALL ORDER : 107 CONTRACT 1D : R -26971-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-2040801 | (3) 05-0558668

LINE NO/ ITEM CODE / ALT

REI NFORCI NG STEEL, EPOXY COATED

| M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR , || WEDDLE BROTHERS H GHWAY GRQU

I |
| UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE

37102.
15012.

5000.

106368.
12000.
13125.

125400.

29414.

55215.
4231.
3898.

242485.
4301.
9095.

164258.

24538.

48285.

204443.

00

00

00
00
00
00

30

59
92
80
35
28
27
53
98

45

| TEM DESCRI PTI ON QUANTI TY

----------------------------------------- o m m o m ot o e e et e e et e m o e e e e e e e e e e e e e e e e e e eemee—eaooo-

0057 616-06455 53.700 n2 | 129. 09000 6932. 13| 120. 00000 6444. 00| 230. 45000
SLOPEWALL MODI FI ED | | [

0058 621-06567 227.000 kL | 1. 02000 231. 54| 0. 55000 124. 85| 1. 00000
WATER | | |

0059 621-06575 12577.000 n2 | 3.01000 37856. 77| 2. 85000 35844, 45| 2. 95000
SODDI NG, NURSERY | | |

0060 701-05561 36.000 m | 800. 00000 28800. 00| 1111. 00000 39996. 00| 417. 00000
DRI LLED SHAFT EXPLORATI ON | |

0061 701-05672 LUMP|  20000. 00000 20000. 00| 5000. 00000 5000. 00| 5000. 00000
MOBI LI ZTI ON AND DEMOBI LI ZATI ON FOR | | |
DRI LLED SHAFT , STR NO 1 | | |

0062 701-05781 332.400 n8 | 760. 00000 252624. 00 320. 00000 106368. 00| 320. 00000
UNCLASSI FI ED SHAFT EXCAVATI ON | [ [

0063 701-05782 25.000 n8 | 900. 00000 22500. 00| 320. 00000 8000. 00| 480. 00000
UNCLASSI FI ED EXTRA DEPTH EXCAVATI ON | | [

0064 701-05783 15.000 h | 750. 00000 11250. 00| 875. 00000 13125. 00| 875. 00000
OBSTRUCTI ONS | | |

0065 701-05784 228.000 m | 350. 00000 79800. 00| 550. 00000 125400. 00| 550. 00000
TRI AL SHAFT HOLES | | |

0066 701-05787 LUMP| 500. 00000 500. 00| 5500. 00000 5500.00]  29414. 30000
| NSTRUVENTATI ON, | NTEGRI TY TESTI NG AND | | |
DATA COLLECTI ON | |

0067 701-51195 434.700 m | 118. 06000 51320. 68 125. 00000 54337. 50| 127. 02000
PILE, STEEL H, HP 310 X 79 | | [

0068 701-91792 42.000 EACH 91. 71000 3851. 82| 125. 00000 5250. 00| 100. 76000
PILE TIP, STEEL H | | |

0069 702-04883 684.000 kg | 9. 46000 6470. 64| 7.00000 4788. 00| 5. 70000
DRAI N Pl PE, DUCTILE | RON, 150mm | | |

0070 702-51005 398.700 n8 | 802. 48000 319948. 78| 500. 00000 199350. 00| 608. 19000
CONCRETE, A, SUBSTRUCTURE | | [

0071 702-51110 1044.000 kg | 6. 55000 6838. 20| 9. 00000 9396. 00| 4.12000
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |

0072 702-51863 2291.000 EACH 5. 01000 11477. 91| 9. 00000 20619. 00| 3. 97000
FI ELD DRI LLED HOLE | N CONCRETE | |

0073 702- 94656 355.900 n8 | 320. 00000 113888. 00| 390. 00000 138801. 00| 461. 53000
CONCRETE, B DRI LLED SHAFT | | |

0074 703-01540 1002. 000 EACH| 8. 36000 8376. 72| 9. 00000 9018. 00| 2449000
THREADED TI E BAR ASSEMBLY | | |

0075 703-51030 35767.000 kg | 1. 10000 39343. 70| 1. 25000 44708. 75| 1. 35000
REI NFORCI NG STEEL | |

0076 703-51032 123905.000 kg | 1. 26000 156120. 30| 1. 40000 173467. 00| 1. 65000

25



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 107 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 843, 669. 32 ROUTE :
CALL ORDER : 107 CONTRACT ID : R -26971-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 2040801 | (3) 05-0558668
| M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR , ||WEDDLE BROTHERS H GHVAY GROU
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0077 703-97936 232.000 EACH 10. 93000 2535. 76| 12. 00000 2784. 00| 14. 98000 3475. 36
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0078 704-51002 1024.600 n8 | 587. 67000 602126. 68| 600. 00000 614760. 00| 582. 49000 596819. 25
CONCRETE, C, SUPERSTRUCTURE | | |
0079 706-06349 376.100 m | 275. 00000 103427. 50| 244. 00000 91768. 40| 278. 00000 104555. 80
RAILING TX | | |
0080 706- 06372 4.000 EACH 2201. 83000 8807. 32 1700. 00000 6800. 00| 5760. 85000 23043. 40
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | [
0081 706-51020 54.200 n8 | 250. 00000 13550. 00| 320. 00000 17344. 00 350. 00000 18970. 00
CONCRETE, C, RAILING | | |
0082 707-05984 69.500 m | 408. 47000 28388. 67| 675. 00000 46912. 50| 302. 75000 21041. 13
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
111, 1143 nm X 406 nm | | |
0083 707-05996 960.000 m | 755. 25000 725040. 00| 940. 00000 902400. 00| 810. 16000 777753. 60
STRUCTURAL NMEMBERS, CONCRETE BULB-T | | |
BEAM 1981 nm X 1524 nm | [ [
0084 709-51821 LUMP|  16142. 73000 16142.73|  18500. 00000 18500. 00|  15820. 00000 15820. 00
SURFACE SEAL , STR NO 1 | | |
0085 709-51821 LUMP| 2520. 39000 2520. 39| 3100. 00000 3100. 00| 2470. 00000 2470. 00
SURFACE SEAL , STR NO 2 | | |
0086 711-51114 20.000 EACH| 23. 51000 470. 20| 55. 00000 1100. 00| 24. 82000 496. 40
ANCHOR BOLT, AR22 | | |
0087 715-05048 1799.000 m | 10. 20000 18349. 80| 15. 00000 26985. 00| 14. 28000 25689. 72
PIPE, TYPE 4, CIRCULAR 150 nm [ | |
0088 715-05149 143.000 m | 100. 29000 14341. 47| 115. 00000 16445. 00| 114. 59000 16386. 37
PI PE, TYPE 2, CIRCULAR 300 nm | | |
0089 715-05151 105.000 m | 62. 00000 6510. 00| 125. 00000 13125. 00| 120. 88000 12692. 40
PIPE, TYPE 2, CIROULAR 375 nm [ [ |
0090 715-05152 264.000 m | 38. 15000 10071. 60| 145. 00000 38280. 00| 117. 45000 31006. 80
PIPE, TYPE 2, CIRCULAR 450 nm [ | |
0091 715-05154 98.000 m | 91. 13000 8930. 74| 165. 00000 16170. 00| 147. 94000 14498. 12
PIPE, TYPE 2, CIRCULAR 600 mm | [ [
0092 715-05407 50.000 m | 26. 35000 1317. 50| 35. 00000 1750. 00| 6. 65000 332.50
Pl PE, END BENT DRAIN, 150 nm | | |
0093 715- 46000 2.000 EACH 284. 05000 568. 10| 515. 00000 1030. 00| 207. 09000 414.18
Pl PE END SECTI ON, 300 nm | [ [
0094 718-52610 378.000 n8 | 38. 62000 14598. 36| 39. 00000 14742. 00| 30. 51000 11532. 78
AGGREGATE FOR UNDERDRAI NS | [ [
0095 720-01894 2.000 EACH 685. 16000 1370. 32| 1050. 00000 2100. 00| 476. 90000 953. 80
CASTING FURNI SH AND ADJUST TO GRADE | | [
0096 720- 44000 1.000 EACH 303. 77000 303. 77| 690. 00000 690. 00| 290. 87000 290. 87

CASTING ADJUST TO GRADE | | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/23/03
PAGE : 107 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 843, 669. 32 ROUTE
CALL ORDER : 107 CONTRACT ID : R -26971-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 2040801 | (3) 05-0558668
| M LESTONE CONTRACTCRS, L.P. | GOHVANN ASPHALT & CONSTR, ||WEDDLE BROTHERS H GMAY GROU
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0097 720- 45410 8.000 EACH 1279. 45000 10235. 60| 1750. 00000 14000. 00| 3253. 92000 26031. 36
MANHOLE, C4 | | |
0098 720- 45605 1.000 m | 1240. 45000 1240. 45| 1385. 00000 1385. 00| 2165. 15000 2165. 15
STRUCTURE, MANHOLE, RECONSTRUCT | |
0099 720-98174 27.000 EACH 1247. 98000 33695. 46| 1775. 00000 47925. 00| 1588. 03000 42876. 81
I NLET, B15 | | [
0100 722-51401 10.600 n2 | 822. 23000 8715. 64 550. 00000 5830. 00| 343. 15000 3637. 39
BRI DGE DECK PATCHI NG, FULL DEPTH | | [
0101 722-51842 212.100 n2 | 127. 14000 26966. 39| 95. 00000 20149. 50| 95. 60000 20276. 76
BRI DGE DECK OVERLAY | | [
0102 722-51846 3.300 n8 | 434. 50000 1433. 85| 434. 50000 1433. 85| 434. 50000 1433. 85
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0103 722-51852 31.800 n2 | 77. 26000 2456. 87| 125. 00000 3975. 00| 165. 08000 5249. 54
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0104 724-02221 37.400 m | 300. 00000 11220. 00| 500. 00000 18700. 00| 342. 03000 12791. 92
EXPANSI ON JOI NT, POLYMER MODI FI ED | | |
ASPHALT | | [
0105 724-51925 37.400 m | 352. 35000 13177. 89| 375. 00000 14025. 00| 347. 36000 12991. 26
STRUCTURAL EXPANSI ON JOI NT, SS | | |
0106 728-98377 LUMP| 8428. 50000 8428. 50| 8100. 00000 8100. 00| 8260. 00000 8260. 00
MASONRY COATING , STR NO. 1 | | |
0107 728-98377 LUMP| 2499. 98000 2499. 98| 2200. 00000 2200. 00| 2450. 00000 2450. 00
MASONRY COATING , STR NO 2 | | |
0108 731-06223 510.400 n2 | 461. 11000 235350. 54| 475. 00000 242440. 00| 260. 36000 132887. 74
SO L NAI LED WALL | |
0109 801-01504 14.000 EACH 51. 02000 714. 28] 40. 00000 560. 00| 50. 00000 700. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW | | [
0110 801-04308 3.000 EACH 122. 45000 367. 35| 295. 00000 885. 00| 120. 00000 360. 00
ROAD CLOSURE S| GN ASSEMBLY | [ [
0111 801-06203 3165.000 m | 1. 77000 5602. 05| 0. 50000 1582. 50| 1. 73000 5475. 45
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0112 801-06207 10280.000 m | 1. 77000 18195. 60| 2..30000 23644. 00| 1. 73000 17784. 40
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | | [
0113 801- 06577 23.000 m | 20. 41000 469. 43| 12. 50000 287. 50] 20. 00000 460. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
600 mm | [ |
0114 801-06625 20.000 EACH 71. 43000 1428. 60| 65. 00000 1300. 00| 70. 00000 1400. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0115 801- 06640 13.000 EACH 71. 43000 928. 59| 75. 00000 975. 00| 140. 00000 1820. 00

CONSTRUCTI ON SIGN, A | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 4, 843, 669. 32
CALL CRDER : 107

SET-ASI DE :

TABULATI ON CF BI DS

CONTRACT I D :
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT :

R -26971-A
GREENFI ELD DI STRI CT

RQUTE :
COUNTI ES :

MARI ON

DATE :
PAGE :

12/ 23/
107 -7

03

| (1) 35-1917625

| M LESTONE CONTRACTCRS, L. P.

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

__________________________________________ o

0116 801-06645 2.000 EACH 35. 72000
CONSTRUCTION SIGN, B

0117 801-06710 270.000 DAY | 13. 27000
FLASH NG ARROW S| GN |

0118 801-06775 LUMP|  33763. 86000
MAI NTAI NI NG TRAFFI C

0119 801-07119 25.200 m | 69. 39000
BARRI CADE, I11-B |

0120 802-05701 5.800 m | 35. 71000
SIGN POST, SQUARE, 1, REINFORCED ANCHCR |
BASE |

0121 802-07059 3.000 EACH 38. 78000
SIGN, SHEET, AND SUPPORTS, REMOVE

0122 802-76025 0.540 n2 | 293. 87000
SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 mm TH CKNESS |

0123 805-01652 185.000 m | 9. 18000
WRE, NO 4 COPPER |N CONDU T, BRIDGE, |
1/C |

0124 805-01815 4.000 EACH 1520. 40000
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj

0125 805-01842 16.000 EACH 612. 24000
HANDHOLE, S| GNAL |

0126 805-01844 24.000 m | 36. 84000
CONDUI T, STEEL, GALVANI ZED, 50 mm |
UNDERGROUND |

0127 805-01879 1.000 EACH 438. 77000
SI GNAL SERVI CE, | NSTALL |

0128 805-02087 LUWP| 306. 12000
TRANSPORTATI ON OF SALVAGEABLE SI GNAL |
EQUI PNENT |

0129 805-02503 553.000 m | 1. 33000
CABLE, ROADVAY LOOP, 1C 14GA.

0130 805- 06592 1396.000 m | 26. 78000
CONDUI T, STEEL, GALVAN ZED, 50mm |

0131 805-78100 1.000 EACH  10591. 75000
CONTROLLER AND CABI NET, MENU DRI VEN, 8
PHASE |

0132 805-78205 4.000 EACH 588. 77000

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
AMBER, GREEN |

| (2) 35 2040801

|
AMOUNT]

| GOHVANN ASPHALT & CONSTR.,

| (3) 05-0558668
| | VEDDLE BROTHERS H GHVAY GROU

[
AMOUNT]

UNIT PRI CE
71. 44] 35. 00000 70. 00
3582.90I 11. 00000 2970. 00
33763.86I 20000. 00000 20000.00I
1748.63I 24. 00000 604. 80
2o7.12I 33. 00000 191.4&

I I

116.34I 25. 00000 75. 00
158.69I 200. 00000 108. 00

| I

1698.30I 3.00000 555.0&
I I

6081.60I 2200. 00000 8800. 00
9795.84I 710. 00000 11360. 00
884.16I 30. 00000 720. 00

I I

438.77I 520. 00000 520. 00|
306.12I 250. 00000 25o.ooI

I I

735.49I 1. 00000 553. 00
37384.88I 27. 00000 37692. 00
10591.75I 10350. 00000 10350. 00
I I

2355.og| 675. 00000 27oo.oJ
|

UNIT PRI CE

13.

65271.

68.

61.

51.

388.

1750.
760.

31.

336.

325.

31.

10000.

630.

00000

00000

. 50000

00000
00000

00000

00000
00000

. 30000

00000

00000

00000

70.
3510.
65271.
1713.

353.

153.

209.

1017.

7000.
12160.

744.

336.

325.

165.
43276.

10000.

2520.

o e e e e eeee o e
35.

00
00
76
60

80

00

52

50

00
00

00

00
00

90
00

00

00



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 107 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 843, 669. 32 ROUTE :
CALL ORDER : 107 CONTRACT ID : R -26971-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 2040801 | (3) 05-0558668
| M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR , ||WEDDLE BROTHERS H GHVAY GROU
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e e e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0133 805- 78230 2.000 EACH 983. 67000 1967. 34| 1085. 00000 2170. 00| 1030. 00000 2060. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AMBER, GREEN, AMBER ARROW GREEN ARROW | [ [
0134 805-78415 4.000 EACH 1273. 46000 5093. 84| 1100. 00000 4400. 00| 970. 00000 3880. 00
SPAN, CATENARY, AND TETHER | [ [
0135 805- 78420 3.000 EACH 198. 98000 596. 94| 185. 00000 555. 00| 243. 00000 729. 00
DI SCONNECT HANGER | | |
0136 805- 78465 20.000 m | 4. 43000 88. 60| 4.00000 80. 00| 7. 00000 140. 00
SI GNAL CABLE, 2C 8GA. | | |
0137 805- 78485 25.000 m | 3. 06000 76. 50| 3. 20000 80. 00| 5. 60000 140. 00
SI GNAL CABLE, 5C 14GA | | |
0138 805- 78490 46.000 m | 3. 37000 155. 02| 3. 40000 156. 40| 5. 90000 271. 40
SI GNAL CABLE, 7C 14GA | | |
0139 805- 78500 126.000 m | 4. 06000 511. 56 4.00000 504. 00| 7. 40000 932. 40
SI GNAL CABLE, 11C 14GA. | | |
0140 805- 78510 496.000 m | 1. 69000 838. 24 2. 20000 1091. 20| 3. 81000 1889. 76
SI GNAL CABLE, 2C 16GA. , SHI ELDED | | |
0141 805-78785 6.000 EACH 455. 10000 2730. 60| 700. 00000 4200. 00| 700. 00000 4200. 00
SI GNAL DETECTCR HOUSI NG | | |
0142 805- 78795 202.000 m | 16. 73000 3379. 46| 30. 00000 6060. 00| 23. 00000 4646. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0143 805- 78925 1.000 EACH 693. 87000 693. 87| 930. 00000 930. 00| 1040. 00000 1040.00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0144 805-81032 4.000 EACH 2411. 21000 9644. 84 2380. 00000 9520. 00| 2130. 00000 8520. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0145 805- 86920 20.000 EACH 8. 16000 163. 20| 11. 00000 220. 00| 14. 10000 282. 00
MULTI PLE COVPRESSI ON FI TTING NOT | [ |
WATERPROOFED | | |
0146 805- 86930 16.000 EACH 8. 16000 130. 56| 6. 00000 96. 00| 12. 60000 201. 60
I NSULATI NG LI NK, NOT WATERPROCFED | | |
0147 805-92504 4.000 EACH 277. 55000 1110. 20| 250. 00000 1000. 00| 250. 00000 1000. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0148 805-94971 1363.000 m | 9. 95000 13561. 85| 8. 70000 11858. 10| 10. 60000 14447. 80
FI BER OPTI CS CABLE | | |
0150 805-98335 24.000 m | 14. 29000 342. 96| 20. 00000 480. 00| 41. 00000 984. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ | |
0151 805-98336 28.000 m | 14. 29000 400.12| 20. 00000 560. 00| 33. 00000 924. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDU T, 4 1/C | | [
0152 807-02191 1.000 EACH 469. 38000 469. 38 710. 00000 710. 00| 710. 00000 710. 00

HANDHOLE, LI GHTI NG | | |



mm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 107 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 843, 669. 32 ROUTE :
CALL ORDER : 107 CONTRACT ID : R -26971-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 2040801 | (3) 05-0558668
| M LESTONE CONTRACTCRS, L.P. | GOHVANN ASPHALT & CONSTR , || WEDDLE BROTHERS H GHVWAY GROU
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0153 807-02193 2.000 EACH 714. 28000 1428. 56| 1220. 00000 2440. 00| 830. 00000 1660. 00
LI GHT STANDARD FOUNDATI ON, 915 nmDIA | | |
X 2450 mm | | [
0154 807-02603 7.000 EACH 346. 94000 2428. 58| 466. 00000 3262. 00| 314. 00000 2198. 00
LI GHT STANDARD, RELOCATE | | |
0156 807-86910 7.000 EACH 28. 57000 199. 99| 30. 00000 210. 00| 30. 00000 210. 00
CONNECTOR KI T,  UNFUSED | | |
0157 807-86915 7.000 EACH 28. 57000 199. 99| 30. 00000 210. 00| 31. 00000 217. 00
CONNECTOR KI T, FUSED | | |
0158 808-03002 110.000 m | 2. 04000 224. 40| 1. 50000 165. 00| 2. 00000 220. 00
LINE, EPOXY, BROKEN, WH TE, 100 nm | | |
0159 808-03631 439.000 m | 2. 04000 895. 56| 1. 50000 658. 50| 2.00000 878. 00
LINE, EPOXY, SOLID, WH TE, 100 nm | | |
0160 808-03632 439.000 m | 2. 04000 895. 56| 1. 50000 658. 50| 2.00000 878. 00
LINE, EPOXY, SOLID, YELLON 100 mm | | |
0161 808-06701 390.000 m | 1. 02000 397. 80| 0. 95000 370. 50| 1. 00000 390. 00
LI NE, THERVOPLASTI C, BROKEN, W TE, | | [
100nm | | |
0162 808-06703 622.000 m | 1. 02000 634. 44 0. 95000 590. 90| 1. 00000 622. 00
LINE, THERVOPLASTIC, SOLID, WH TE, 100mmi | |
0163 808-06716 951.000 m | 0. 84000 798. 84| 0. 90000 855. 90| 0. 82000 779.82
LI NE, REMOVE | | |
0164 808- 75245 1866.000 m | 1. 02000 1903. 32| 0. 95000 1772. 70| 1. 00000 1866. 00
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0165 808- 75297 48.000 m | 10. 20000 489. 60| 10. 75000 516. 00| 10. 00000 480. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 600 nm | | [
0166 808- 75320 9.000 EACH 51. 02000 459. 18] 62. 75000 564. 75| 50. 00000 450. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0167 808- 75325 9.000 EACH 61. 22000 550. 98| 90. 00000 810. 00| 60. 00000 540. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0168 808-75998 230. 000 EACH| 27. 40000 6302. 00| 18. 30000 4209. 00| 26. 85000 6175. 50
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0169 808-92027 226.000 m | 3. 06000 691. 56| 3. 65000 824. 90| 3. 00000 678. 00
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
200 | |
0170 808-96016 45.000 m 5. 10000 229. 50| 5. 48000 246. 60| 5. 00000 225. 00
I I
I I

|
I
LINE, THERMOPLASTIC, SCLID, YELLOW 300 |
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/23/03
PAGE : 107 -10

ENG NEER S ESTI MATE: $ 4, 843, 669. 32 ROUTE :
CALL ORDER : 107 CONTRACT 1D : R -26971-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 2040801 | (3) 05-0558668

| M LESTONE CONTRACTORS, L. P. | GOHVANN ASPHALT & CONSTR.,

LINE NO/ I TEM CODE / ALT

|
UNIT PRICE AMOUNT|

| | WEDDLE BROTHERS HI GHWAY GRQU

UNI'T PRI CE AMOUNT
3. 92000 3920. 00
25. 15000 11392. 95

$ 5,476, 410.12

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|
------------------------------------------ o m m e e e o e e et et et e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0171 306-08038 1000.000 n2 | 6. 75000 6750. 00| 5. 00000 5000. 00|
M LLING ASPHALT, 100 mm | | |
0172 616-06405 453.000 My | 20. 75000 9399. 75| 32. 00000 14496. 00|
Rl PRAP, REVETMENT | | |
SECTI ON TOTALS | $ 5,043, 754. 67| $ 5,297,219 51|
------------------------------------------ o m m o m e e o e e e e e et e e e e e e e e e e e e e e e e e e e meemeemeeooo-

CONTRACT TOTALS | $ 5,043, 754. 67

$ 5,297, 219.51]

$ 5,476, 410. 12




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 107 -11
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 4, 843, 669. 32 RQUTE :
CALL CRDER : 107 CONTRACT ID : R -26971-A COUNTI ES : MARION
LETTI NG DATE : 12/17/03 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (4) 351128289 | |

| BEATY CONSTRUCTI ON, | NC. | |

LINE NO/ | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  ADDED TRAVEL LANES

I |
0001 105-06845 LUWP|  45000. 00000 45000. 00|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 18.000 MOS | 1500. 00000 27000. 00 [
FIELD OFFI CE, B | [ |
0003 110-01001 LUWP|  280000. 00000 280000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  28000. 00000 28000. 00| |
CLEARI NG RI GHT OF WAY [ [ [
0005 202-02240 3392.000 n2 | 9. 50000 32224. 00| |
PAVEMENT REMOVAL | | |
0006 202-02241 540.000 m | 6. 70000 3618. 00| |
GUARDRAI L, REMOVE | | |
0007 202-02272 91.000 m | 17. 50000 1592. 50| |
PAVED S| DE DI TCH, REMOVE | | |
0008 202-02278 58.000 m | 14. 25000 826. 50| |
CURB, CONCRETE, REMOVE | | |
0009 202-51328 LUMP|  381022. 00000 381022. 00| |
PRESENT STRUCTURE, REMOVE PCRTI ONS | | | [
STR NO. 1 | | |
0010 202-51328 LUMP|  72500. 00000 72500. 00| |
PRESENT STRUCTURE, REMOVE PCRTI ONS , | | |
STR NO. 2 [ [ |
0011 202-60822 212.100 n2 | 8. 00000 1696. 80| |
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | [ |
0012 202-78515 LUMP| 3000. 00000 3000. 00| |
TRAFFI C SI GNAL EQUI PNENT, REMOVE | | |
0013 202-90747 5.400 n8 | 300. 00000 1620. 00| |
RETAI NI NG WALL, REMOVE PORTI ONS | | |
0014 202-91385 3.000 EACH 550. 00000 1650. 00| |
I NLET, REMOVE | | |
0015 202-93047 2.000 EACH 1050. 00000 2100. 00| |
MANHOLE, REMOVE | | |
0016 202-94810 2.000 EACH 230. 00000 460. 00| |
CURB TURNOUT, REMOVE | | |
0017 202-96133 338.000 m | 37. 00000 12506. 00| |
Pl PE, REMOVE | [ |
0018 203-02000 7511.000 n8 | 19. 00000 142709. 00| |
I

EXCAVATI ON, COMVON | I



ENG NEER S ESTI MATE: $ 4, 843, 669. 32

CALL CRDER : 107

LETTI NG DATE : 12/17/03 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -26971-A

GREENFI ELD DI STRI CT

DATE : 12/23/03
PAGE : 107 -12

RQUTE :
COUNTI ES : MARION

LINE NO/ I TEM CODE / ALT

| TEM DESCR! PTI ON QUANTI TY
__________________________________________ +
0019 203-02070 7695.000 8
BORROW |
0021 205-06937 1370.000 m |
TEMPORARY SI LT FENCE
0022 206-51230 121.500 n8
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED |
0023 207-07498 10215. 000 n2
SUBGRADE TREATMENT, TYPE A
0024 211-06467 143.900 n8
AGGREGATE FOR END BENT BACKFI LL |
0025 211-07454 800.000 n8
STRUCTURE BACKFI LL |
0026 303-01180 417.300 My
COMPACTED AGGREGATE, NO 53 |
0029 401-06264 LUMP
PROFI LOGRAPH, HVA |
0030 401-07327 115. 000 My
QC/ QA HVA, 2, 70, SURFACE, 9.5 m |
0031 401-07328 1335.000 My
QC/ QA HVA, 3, 70, SURFACE, 9.5 mm |
0032 401-07397 192.000 My
QC/ QA HVA, 2, 70, | NTERMVEDI ATE, 19.0 mm |
0033 401-07398 2226.000 My
QC/ QA HVA, 3, 70, | NTERMVEDIATE, 19.0 mm |
0034 401-07407 628.000 My
QU QA HVA, 2, 64, BASE, 25.0 mm |
0035 401-07408 6654.000 My
QU QA HVA, 3, 64, BASE, 25.0 mm |
0036 402-07451 181.000 My
HVA, TYPE B, WEDGE AND LEVEL
0037 402-07453 104.500 My
HVA FOR TEMPORARY PAVENVENT
0038 406- 05520 18.600 My
ASPHALT FOR TACK COAT
0039 503-05310 18.700 m |
TERM NAL JOI NT |
0040 506-06333 72.000 n®
PCCP PATCHI NG, FULL DEPTH |
0041 601-01522 4.000 EACH
GUARDRAI L TRANSI TI ON TYPE TGB |
0042 601-94689 4.000 EACH

GUARDRAI L END TREATMENT, OS

| (4) 35-1128289
| BEATY CONSTRUCTI ON, | NC.

UN'T PR CE

14.

4

46.

3

78.

26.

31.

1100.

52.

56.

48.

42.

42.

38.

48.

80.

215.

525.

150.

1300.

1850.

00000

. 75000

50000

. 65000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000
00000

AMOUNT]|

107730.
6507.
5649.
37284.
11224.
20800.
12936.

1100.

5980.
74760.

9216.
93492.
26376.

252852.
8688.
8360.
3999.
9817.

10800.
5200.

7400.

00

00]
00

UNIT PRI CE

I
|
AMOUNT|  UNIT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 107 - 13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 843, 669. 32 ROUTE :
CALL CRDER : 107 CONTRACT ID : R -26971-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (4) 351128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0043 601-99105 38.100 m | 32. 10000 1223. 01| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0044 602-06639 297.000 m | 98. 50000 29254. 50| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0045 604- 06069 39.000 n2 | 75. 00000 2925. 00| |
CURB RAMP, CONCRETE | | |
0046 604-06070 77.900 n2 | 110. 00000 8569. 00| |
SI DEWALK, CONCRETE | | |
0047 604-91531 1498.000 n2 | 34. 00000 50932. 00| |
SI DEWALK, CONCRETE, 100 mm | | |
0048 605-06120 78.000 m | 75. 00000 5850. 00| |
CURB, CONCRETE | | |
0049 605-06140 1741.000 m | 47.50000 82697. 50| |
CURB AND GUTTER, CONCRETE | | |
0050 610-06259 550.300 n2 | 81. 00000 44574, 30| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 nm [ | [
0051 610-07486 175.200 My | 65. 00000 11388. 00| |
HVA FOR APPROACHES, TYPE A | | |
0052 611-05330 656.700 n2 | 52. 00000 34148. 40)| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVWAYS, | | |
150 mm | | |
0053 615- 06505 10. 000 EACH 400. 00000 4000. 00| |
MONUVENT, B | | |
0054 616-02320 1045.400 n2 | 2. 25000 2352. 15| |
GEOTEXTI LES | | |
0056 616-06451 127.000 My | 28. 00000 3556. 00| |
RI PRAP, UNI FORM | | |
0057 616-06455 53.700 n2 | 110. 00000 5907. 00| |
SLOPEWALL MODI FI ED | | |
0058 621-06567 227.000 kL | 1. 15000 261. 05| |
WATER | | |
0059 621-06575 12577.000 n2 | 4. 25000 53452. 25| |
SODDI NG, NURSERY | | |
0060 701-05561 36.000 m | 100. 00000 3600. 00| |
DRI LLED SHAFT EXPLORATI ON | | |
0061 701-05672 LUMP|  45000. 00000 45000. 00| |
MOBI LI ZTI ON AND DEMOBI LI ZATI ON FOR | | |
DRI LLED SHAFT , STR NO 1 | | |
0062 701-05781 332.400 n8 | 1850. 00000 614940. 00| |
I

UNCLASSI FI ED SHAFT EXCAVATI ON



STRUCTURAL MEMBERS, CONCRETE |- BEAM |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 107 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 843, 669. 32 ROUTE
CALL ORDER : 107 CONTRACT ID : R -26971-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0063 701-05782 25.000 n8 | 2000. 00000 50000. 00| |
UNCLASSI FI ED EXTRA DEPTH EXCAVATI ON | | |
0064 701-05783 15.000 h | 750. 00000 11250. 00| |
OBSTRUCTI ONS | | |
0065 701-05784 228.000 m | 62. 50000 14250. 00| |
TRIAL SHAFT HOLES | | |
0066 701-05787 LUMP|  45000. 00000 45000. 00| |
I NSTRUVENTATI ON, | NTEGRI TY TESTI NG AND | | |
DATA COLLECTI ON | | |
0067 701-51195 434.700 m | 125. 00000 54337. 50| |
PILE, STEEL H, HP 310 X 79 | | |
0068 701-91792 42.000 EACH 65. 00000 2730. 00| |
PILE TIP, STEEL H | | |
0069 702-04883 684.000 kg | 8. 25000 5643. 00| |
DRAI N Pl PE, DUCTILE | RON, 150mm | | |
0070 702-51005 398.700 nB8 | 650. 00000 259155. 00| |
CONCRETE, A, SUBSTRUCTURE [ [ [
0071 702-51110 1044.000 kg | 5. 00000 5220. 00| |
GRATES, BASINS, AND FI TTINGS, CAST | RON | [ [
0072 702-51863 2291.000 EACH| 8. 75000 20046. 25| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0073 702- 94656 355.900 nB8 | 450. 00000 160155. 00| |
CONCRETE, B DRI LLED SHAFT | | |
0074 703-01540 1002. 000 EACH| 9. 25000 9268. 50| |
THREADED TI E BAR ASSEMBLY | | |
0075 703-51030 35767.000 kg | 1. 20000 42920. 40| |
REI NFORCI NG STEEL [ | [
0076 703-51032 123905.000 kg | 1. 35000 167271. 75| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0077 703-97936 232.000 EACH 12. 50000 2900. 00| |
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0078 704-51002 1024.600 n8 | 520. 00000 532792. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0079 706- 06349 376.100 m | 235. 00000 88383. 50| |
RAILING TX | | |
0080 706-06372 4.000 EACH 2400. 00000 9600. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
0081 706-51020 54.200 n8 | 520. 00000 28184. 00| |
CONCRETE, C, RAILING | | |
0082 707-05984 69.500 m | 450. 00000 31275. 00| |
|
I

111, 1143 nm X 406 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 107 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 843, 669. 32 ROUTE :
CALL ORDER : 107 CONTRACT ID : R -26971-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| AMOUNT| AMOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0083 707-05996 960.000 m | 600. 00000 576000. 00| |
STRUCTURAL MEMBERS, CONCRETE BULB-T | | [
BEAM 1981 nm X 1524 nm | | [
0084 709-51821 LUMP|  20000. 00000 20000. 00| |
SURFACE SEAL , STR NO 1 | | |
0085 709-51821 LUMP| 3200. 00000 3200. 00| |
SURFACE SEAL , STR NO 2 | |
0086 711-51114 20.000 EACH 35. 00000 700. 00| [
ANCHOR BOLT, AR22 | | |
0087 715-05048 1799.000 m | 13. 25000 23836. 75| |
PIPE, TYPE 4, C/ROULAR 150 mm | | [
0088 715-05149 143.000 m | 83. 00000 11869. 00| |
PIPE, TYPE 2, CIRCULAR 300 mm | | [
0089 715-05151 105.000 m | 95. 00000 9975. 00| |
PIPE, TYPE 2, CIROULAR 375 nm [ [ |
0090 715-05152 264.000 m | 75. 00000 19800. 00| |
PIPE, TYPE 2, CIROULAR 450 nm [ [ |
0091 715-05154 98.000 m | 115. 00000 11270. 00| [
PIPE, TYPE 2, CIRCULAR 600 nm [ | |
0092 715- 05407 50.000 m | 18. 50000 925. 00| |
Pl PE, END BENT DRAIN, 150 mm | | [
0093 715- 46000 2.000 EACH 450. 00000 900. 00| |
Pl PE END SECTION, 300 mm | | [
0094 718-52610 378.000 n8 | 42. 50000 16065. 00| |
AGGREGATE FOR UNDERDRAI NS | | |
0095 720-01894 2.000 EACH 500. 00000 1000. 00| |
CASTING FURNI SH AND ADJUST TO GRADE | | |
0096 720- 44000 1.000 EACH 350. 00000 350. 00| [
CASTING ADJUST TO GRADE [ | |
0097 720- 45410 8.000 EACH| 2250. 00000 18000. 00| |
MANHOLE, C4 | [ [
0098 720- 45605 1.000 m | 1175. 00000 1175. 00| |
STRUCTURE, MANHOLE, RECONSTRUCT | | [
0099 720-98174 27.000 EACH 2050. 00000 55350. 00| |
I NLET, B15 | | |
0100 722-51401 10.600 n2 | 265. 00000 2809. 00| |
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0101 722-51842 212.100 n2 | 78. 00000 16543. 80| [
BRI DGE DECK OVERLAY | | |
0102 722-51846 3.300 n8 | 434. 50000 1433. 85| |
I

BRI DGE DECK OVERLAY, ADDI TI ONAL



ENG NEER S ESTI MATE: $ 4, 843, 669. 32
CALL CRDER : 107
LETTI NG DATE : 12/17/03 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -26971-A

GREENFI ELD DI STRI CT

DATE : 12/23/03
PAGE : 107 -16

RQUTE :
COUNTI ES : MARION

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

0103 722-51852 31.800 nR

BRI DGE DECK PATCHI NG PARTI AL DEPTH

0104 724-02221 37.400 m

EXPANSI ON JO NT, POLYMER MODI FI ED
ASPHALT

0105 724-51925 37.400 m

STRUCTURAL EXPANSI ON JO NT, SS

| (4) 35-1128289

| BEATY CONSTRUCTI ON, | NC.

0106 728-98377 LUWP|
MASONRY COATING , STR NO 1 |
0107 728-98377 LUWP|
MASONRY COATING , STR NO. 2 |
0108 731-06223 510.400 n2 |
SO L NAILED WALL |
0109 801-01504 14.000 EACH
TEMPORARY PAVEMENT MESSAGE MARKI NG |
LANE | NDI CATI ON  ARROW |
0110 801-04308 3.000 EACH
ROAD CLOSURE SI GN ASSEMBLY |
0111 801-06203 3165.000 m |
TEMPORARY PAVEMENT MARKI NG, 100 mm |
0112 801-06207 10280.000 m |

TEMPORARY PAVEMENT NMARKI NG REMOVABLE,
100 mm

0113 801-06577 23.000 m

TEMPORARY PAVEMENT MARKI NG REMOVABLE,
600 mMm

DETOUR ROUTE MARKER ASSEMBLY
CONSTRUCTI ON SIGN, A
CONSTRUCTION SIGN, B

FLASHI NG ARROW SI GN

0114 801-06625 20.000 EACH
0115 801-06640 13.000 EACH

0116 801-06645 2.000 EACH

0117 801-06710 270.000 DAY |

0118 801-06775 LUWP|
MAI NTAI NI NG TRAFFI C [
0119 801-07119 25.200 m |
BARRI CADE, I11-B |
0120 802-05701 5.800 m |

SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR |

BASE

UNT PRI CE

550.

9000.

2650.

560.

45.

325.

13.

75.

85.

40.

20.

50000.

24.

40.

00000

00000

00000

00000

00000

00000

. 55000

. 50000

50000

00000

00000

00000

00000

00000

50000
00000

I
AMOUNT|

20570.

9000.

2650.

285824.

630.

975.
1740.

25700.

310.

1500.

1105.

80.

5400.

50000.

617.
232.

40
00

Fommm o e oo -

|
AMOUNT|  UNIT PRI CE AMOUNT

__________________ S



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 107 -17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 843, 669. 32 ROUTE :
CALL ORDER : 107 CONTRACT ID : R -26971-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m e e o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0121 802-07059 3.000 EACH 42.00000 126. 00| |
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0122 802-76025 0.540 n2 | 320. 00000 172. 80| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0123 805- 01652 185.000 m | 10. 00000 1850. 00| |
WRE, NO 4 COPPER |N CONDU T, BRIDGE, | | |
1c I | I
0124 805-01815 4.000 EACH 1650. 00000 6600. 00| |
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0125 805-01842 16.000 EACH 650. 00000 10400. 00| |
HANDHOLE, SI GNAL | | |
0126 805-01844 24.000 m | 40. 00000 960. 00| |
CONDUI T, STEEL, GALVANI ZED, 50 nm | | |
UNDERGROUND | | |
0127 805-01879 1.000 EACH 475. 00000 475. 00| |
SI GNAL SERVI CE, | NSTALL | | |
0128 805- 02087 LUWP| 325. 00000 325. 00| [
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PMVENT | | |
0129 805-02503 553.000 m | 1. 45000 801. 85| |
CABLE, ROADVAY LOCP, 1C 14GA. | | |
0130 805- 06592 1396.000 m | 29. 00000 40484. 00| |
CONDUI T, STEEL, GALVANI ZED, 50mm | [ |
0131 805- 78100 1.000 EACH  11600. 00000 11600. 00| |
CONTROLLER AND CABI NET, MENU DRIVEN, 8 | | [
PHASE | | |
0132 805- 78205 4.000 EACH 645. 00000 2580. 00| [
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0133 805- 78230 2.000 EACH 1075. 00000 2150. 00| |
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER GREEN, AVBER ARROW GREEN ARROW | | |
0134 805- 78415 4.000 EACH 1395. 00000 5580. 00| |
SPAN, CATENARY, AND TETHER | | |
0135 805- 78420 3.000 EACH 220. 00000 660. 00| |
DI SCONNECT HANGER | | |
0136 805- 78465 20.000 m | 4. 75000 95. 00| [
SI GNAL CABLE, 2C 8GA. | | |
0137 805- 78485 25.000 m | 3. 25000 81. 25| |
|

SI GNAL CABLE, 5C 14GA. |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 107 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 843, 669. 32 ROUTE :
CALL ORDER : 107 CONTRACT ID : R -26971-A COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et et et e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0138 805- 78490 46.000 m | 3. 50000 161. 00| |
SI GNAL CABLE, 7C 14GA. | | |
0139 805- 78500 126.000 m | 4. 50000 567. 00| |
SIGNAL CABLE, 11C 14GA. | | |
0140 805- 78510 496.000 m | 1. 85000 917. 60| |
SI GNAL CABLE, 2C 16GA , SHI ELDED | | [
0141 805- 78785 6.000 EACH 500. 00000 3000. 00| |
SI GNAL DETECTOR HOUSI NG | | |
0142 805-78795 202.000 m | 18. 25000 3686. 50| |
SAW CUT FOR ROADVAY LOCP AND SEALER | | |
0143 805-78925 1.000 EACH 750. 00000 750. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | |
0144 805-81032 4.000 EACH 2650. 00000 10600. 00| |
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0145 805- 86920 20.000 EACH 9. 00000 180. 00| |
MULTI PLE COVPRESSI ON FI TTING NOT | | [
WATERPROOFED | | |
0146 805- 86930 16. 000 EACH 9. 00000 144. 00| [
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0147 805-92504 4.000 EACH 300. 00000 1200. 00| |
LOOP DETECTCR DELAY AMPLIFIER 2 CHANNEL| | [
0148 805-94971 1363.000 m | 10. 50000 14311. 50 |
FI BER OPTI CS CABLE | | |
0150 805-98335 24.000 m | 15. 50000 372. 00| |
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | [
0151 805- 98336 28.000 m | 15. 50000 434. 00| |
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | [
CONDUIT, 4 1/C | | |
0152 807-02191 1.000 EACH 500. 00000 500. 00| |
HANDHOLE, LI GHTI NG | | |
0153 807-02193 2.000 EACH 775. 00000 1550. 00| |
LI GHT STANDARD FOUNDATI ON, 915 nm DI A | | |
X 2450 mm | | |
0154 807-02603 7.000 EACH 375. 00000 2625. 00| |
LI GHT STANDARD, RELCCATE | | [
0156 807-86910 7.000 EACH 31. 25000 218. 75| |
CONNECTCR KI T, UNFUSED | [ [
0157 807-86915 7.000 EACH 31. 25000 218. 75| |
CONNECTOR KI T, FUSED | | |
0158 808-03002 110.000 m | 1. 65000 181. 50| |
I

LI NE, EPOXY, BROKEN, WH TE, 100 mm [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 107 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 843, 669. 32 RQUTE :
CALL CRDER : 107 CONTRACT ID : R -26971-A COUNTI ES : MARION
LETTI NG DATE : 12/17/03 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (4) 351128289 | |

| BEATY CONSTRUCTI ON, | NC. | |

LINE NO/ |TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e e e e e e e e e meemeeoeaooo-
0159 808-03631 439.000 m | 1. 65000 724. 35
LINE, EPOXY, SOLID, WHITE, 100 mm | |
0160 808-03632 439.000 m | 1. 65000 724. 35
LINE, EPOXY, SOLID, YELLON 100 nm | |
0161 808-06701 390.000 m | 1. 05000 409. 50|
LI NE, THERMOPLASTIC, BROKEN, WH TE, | |
100rmm | |
0162 808-06703 622.000 m | 1. 05000 653. 10|
LINE, THERMOPLASTIC, SOLID, WHI TE, 100mmi |
0163 808-06716 951.000 m | 1. 00000 951. 00|
LI NE, REMOVE | |
0164 808-75245 1866.000 m | 1. 05000 1959. 30|
LINE, THERMOPLASTIC, SOLID, YELLOW | |
100mm | |
0165 808-75297 48.000 m | 12. 00000 576. 00|

I

I

I

I

|

I

I

|

|

I

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 600 mm | | |
0166 808-75320 9.000 EACH 70. 00000 630. 00| [
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW [ [
0167 808- 75325 9.000 EACH 100. 00000 900. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
I

|

|

I

|

I

I

I

|

I

I

0168 808- 75998 230. 000 EACH| 20. 00000 4600. 00|
SNOWPLOMBLE RAI SED PAVEVENT MARKER | |
0169 808-92027 226.000 m | 4.00000 904. 00|
LI NE, THERMOPLASTIC, SCLID, YELLOW | [
200nm | |
0170 808-96016 45.000 m | 6. 00000 270. 00|
LINE, THERVOPLASTIC, SOLID, YELLOW 300 | [
nm I
0171 306-08038 1000.000 n2 | 6. 25000 6250. 00|
M LLING ASPHALT, 100 mm | |
0172 616- 06405 453.000 My 29. 00000 13137. 00|

I
Rl PRAP, REVETMENT [ |
SECTI ON TOTALS | $ 5,681, 863. 81|

CONTRACT TOTALS | $ 5,681, 863. 81| [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $  743,188.53

CALL ORDER : 109 CONTRACT ID : R -27015-B

LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 09/30/04 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN

SET-ASI DE :

VENDOR RANKI NG

DATE :
PAGE :

12/ 23/
109 -1

100. 0000%
109. 4629%
135. 1754%

1 35-1151771
2 35-0918397
3  35-1917625

CALUMET ASPHALT PAVI NG CO
RI ETH R LEY CONSTRUCTI ON
M LESTONE CONTRACTCRS, L. P.

ROUTE :
COUNTI ES : MARI ON
PROJECT(S) : B468023
TOTAL

BID

$  764,931.52

$  837,316.30

$ 1,034, 000. 00

03

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON

| NTERSECTI ON | MPROVEMENT

SECTI ON 0001

0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07039
FIELD GFFICE, B
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI1 ON
0004 201-52370
CLEARI NG RI GHT OF WAY

15. 000

0005 202-02278 1234. 000
CURB, CONCRETE, REMOVE
0006 202-52710 1799. 000

S| DEVWALK, CONCRETE, REMOVE
0007 202-78515
TRAFFI C SI GNAL EQUI PMENT, REMOVE

0008 202-91385 14.000
I NLET, REMOVE

0009 202-93047 1. 000
MANHCOLE, REMOVE

0010 202-96133 16. 000
Pl PE, REMOVE

0011 203-02000 1140. 000
EXCAVATI ON, COMMON

0012 205-06932 48. 000

TEMPORARY CHECK DAM STRAW BALES

0013 205-06937 455. 800
TEMPORARY SI LT FENCE
0014 211-02060 145. 000

B BORROW FOR STRUCTURE BACKFI LL

(1) 35 1151771
CALUVET ASPHALT PAVI NG CO

I
AVOUNT]

| (2) 35 0918397
|| RETH RI LEY CONSTRUCTI ON

|
AMOUNT

UNIT PRI CE UNIT PRI CE
14100. 00000 14100.005 16000. 00000 16000.0J
1200. 00000 18000.00; 2200. 00000 33000. 00
40000. 00000 40000.00I 67000. 00000 67000.00I
20000. 00000 20000.00; 8000. 00000 8000. 00
15. 00000 18510.001 20. 00000 24680.0J
9. 00000 16191.00% 10. 00000 17990.0J
1000. 00000 1000.00’ 1100. 00000 llO0.0J
400. 00000 5600.00: 400. 00000 5600. 00
400. 00000 400.00; 600. 00000 600. 00
100. 00000 1600.00: 70. 00000 1120. 00
55. 00000 62700.00’ 63. 00000 71820. 00
14. 45000 693.60“ 28. 00000 1344. 00|
4. 90000 2233.42; 4. 75000 2165.05;
20. 00000 2900.00: 30. 00000 4350. 00

20408

3280
47745.

9663
11.

5

1020
681.
681.
175.
70.

14.

15.

(3) 35-1917625
M LESTONE CONTRACTCRS,

UNIT PRI CE
e e e e eeee o e e

00000
38000
00000
00000
91000
06000
40000
09000
11000
11000
79000

74000

. 00000

61000

L.P

AMOUNT

20408.

49205.

47745.

9663.

14696

9102.

1020.

9535

681.

2801.

80700

707

2279.
2263.

00

70

00

00

94

94

40

26

11

76

60

52

00

45



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 109 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 743, 188. 53 ROUTE
CALL ORDER : 109 CONTRACT ID : R -27015-B COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1151771 | (2) 350918397 | (3) 35-1917625
| CALUMET ASPHALT PAVING CO. || R ETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e e e e e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0015 213-52830 8.500 n8 | 175. 00000 1487. 50| 270. 00000 2295. 00| 118. 51000 1007. 34
FLOMBLE NMORTAR | | |
0016 303-52308 713.000 My | 25. 00000 17825. 00| 30. 00000 21390. 00| 53. 57000 38195. 41
COVPACTED AGGREGATE, O, 53 | | |
0017 306-08036 8100.000 n2 | 2.00000 16200. 00| 1. 20000 9720. 00| 3. 69000 29889. 00
MLLING ASPHALT, 50 mm | | |
0018 401-06264 LUWP| 1000. 00000 1000. 00| 1500. 00000 1500. 00| 1900. 00000 1900. 00
PROFI LOGRAPH, HMA | | |
0019 401-07334 720.000 My | 62. 00000 44640. 00| 70. 00000 50400. 00| 78. 00000 56160. 00
QC/ QA HWVA, 3, 76, SURFACE, 9.5 nm | | |
0020 401-07403 976.500 My | 54. 00000 52731. 00| 53. 00000 51754. 50| 66. 00000 64449. 00
QY QA HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0021 401-07418 810.200 My | 59. 00000 47801. 80| 60. 00000 48612. 00| 61. 00000 49422. 20
QC/ QA HWA, 3, 76, BASE, 25.0 nm | | [
0022 405-05517 1.300 My | 200. 00000 260. 00| 700. 00000 910. 00| 1230. 00000 1599. 00
ASPHALT FOR PRI ME COAT | [ [
0023 406- 05520 5.500 My | 200. 00000 1100. 00| 200. 00000 1100. 00| 280. 00000 1540. 00
ASPHALT FOR TACK COAT | | [
0024 604-06069 278.000 n2 | 60. 00000 16680. 00| 55. 00000 15290. 00| 56. 12000 15601. 36
CURB RAMP, CONCRETE | | [
0025 604-06070 1168.000 n2 | 33. 00000 38544. 00| 38. 00000 44384. 00| 31. 76000 37095. 68
S| DEWALK, CONCRETE | |
0026 605-06120 1193.800 m | 51. 00000 60883. 80| 50. 00000 59690. 00| 60. 37000 72069. 71
CURB, CONCRETE | |
0027 610-07486 197.000 My | 95. 00000 18715. 00| 95. 00000 18715. 00| 134. 00000 26398. 00
HVA FOR APPROACHES, TYPE A | |
0028 611-05330 1140.000 n2 | 45. 00000 51300. 00| 51. 00000 58140. 00| 62. 34000 71067. 60
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | | [
0029 611-95023 1.000 EACH 200. 00000 200. 00| 280. 00000 280. 00| 239. 20000 239. 20
MAI LBOX ASSEMBLY, RESET | | [
0030 615-06490 11.000 EACH 140. 00000 1540. 00| 160. 00000 1760. 00| 142. 86000 1571. 46
RIGHT OF WAY MARKER | |
0031 615- 06505 4.000 EACH 500. 00000 2000. 00| 510. 00000 2040. 00| 510. 20000 2040. 80
MONUMENT, B | | |
0032 615-06527 1.000 EACH 400. 00000 400. 00| 500. 00000 500. 00| 408. 16000 408. 16
MONUVENT, SECTI ON CORNER | | |
0033 621-06567 28.000 kL | 1. 00000 28. 00| 1. 05000 29. 40| 1. 02000 28.56
WATER | | |
0034 621-06575 1508.000 n2 | 11. 00000 16588. 00| 4. 50000 6786. 00| 3. 52000 5308. 16

SODDI NG, NURSERY



TRANSPCRTATI ON OF SALVAGEABLE SI GNAL

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 109 -3
TABULATI ON OF BI DS
ENGI NEER S ESTIMATE: $ 743, 188. 53 ROUTE :
CALL ORDER : 109 CONTRACT ID : R -27015-B COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10: 00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1151771 | (2) 35-0918397 | (3) 35-1917625
| CALUVET ASPHALT PAVING CO. || R ETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et et et e e e e e e e e e e et e e e e e e e e e emmee——eaooo-
0035 715-05048 1.800 m | 180. 00000 324. 00| 220. 00000 396. 00| 518. 01000 932. 42
PIPE, TYPE 4, C/ROULAR 150 mm | [ [
0036 715-05149 95.200 m | 175. 00000 16660. 00| 200. 00000 19040. 00| 605. 98000 57689. 30
PIPE, TYPE 2, CIRCULAR 300 nm | [ [
0037 719-04991 43.000 m | 340. 00000 14620. 00| 290. 00000 12470. 00| 481. 44000 20701. 92
DRAI N , CHANNEL | |
0038 720- 44000 21.000 EACH| 350. 00000 7350. 00| 400. 00000 8400. 00| 467. 16000 9810. 36
CASTING ADJUST TO GRADE | | |
0039 720- 45025 1.000 EACH 1500. 00000 1500. 00| 1600. 00000 1600. 00| 1799. 29000 1799. 29
I NLET, D6 | | |
0040 720- 45045 3.000 EACH 1500. 00000 4500. 00 1500. 00000 4500. 00| 1751. 30000 5253. 90
I NLET, J10 | | |
0041 720-45145 1.000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1751. 30000 1751. 30
INLET, J10, MODI Fl ED | | |
0042 720- 45410 3.000 EACH 2200. 00000 6600. 00| 2200. 00000 6600. 00| 1824. 85000 5474.55
MANHOLE, C4 | | |
0043 720-98174 8.000 EACH 1500. 00000 12000. 00| 1900. 00000 15200. 00| 2192. 62000 17540. 96
INLET, B15 | | [
0044 720- 98555 2.000 EACH 2000. 00000 4000. 00| 2000. 00000 4000. 00| 2268. 62000 4537. 24
INLET, C15 | [ [
0045 801-06203 2209.400 m | 0. 50000 1104. 70| 0. 52000 1148. 89| 0. 73000 1612. 86
TEMPORARY PAVEMENT MARKI NG 100 nm [ | [
0046 801-06207 70. 000 | 4.00000 280. 00| 4.10000 287. 00| 3. 28000 229. 60
TEMPORARY PAVEMENT MARKI NG, REN(N%BLE | | [
100 mm | | |
0047 801-06216 43.400 m | 6. 50000 282. 10| 7.00000 303. 80| 4. 42000 191. 83
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mm | |
0048 801-06640 8.000 EACH 250. 00000 2000. 00| 215. 00000 1720. 00| 100. 00000 800. 00
CONSTRUCTI ON SIGN, A | | |
0049 801-06645 14.000 EACH 20. 00000 280. 00| 21. 00000 294. 00| 25. 51000 357. 14
CONSTRUCTI ON SIGN, B | | |
0050 801-06710 240.000 DAY | 9. 99000 2397. 60| 11. 00000 2640. 00| 13. 27000 3184. 80
FLASH NG ARROW SI GN | [ |
0051 801-06775 LUMP|  22000. 00000 22000. 00|  30000. 00000 30000. 00| 102993. 87000 102993. 87
MAI NTAI NI NG TRAFFI C | |
0052 805-01842 4.000 EACH 710. 00000 2840. 00| 850. 00000 3400. 00| 714. 28000 2857. 12
HANDHOLE, SI GNAL | | |
0053 805- 02087 LUMP| 200. 00000 200. 00| 330. 00000 330. 00| 204. 08000 204.08
I
|

EQUI PVENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 109 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $  743,188.53 RQUTE :
CALL CRDER : 109 CONTRACT ID : R -27015-B COUNTI ES : MARION
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (1) 35 1151771 | (2) 35-0918397 | (3) 35-1917625
| CALUVET ASPHALT PAVING CO. || RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT |
| UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m m e m ot e e o e e e e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-

0054 805-02152 8.000 EACH 400. 00000 3200. 00| 400. 00000 3200. 00| 397. 96000 3183. 68
PEDESTRI AN S| GNAL HEAD W TH | [ [
| NTERNATI ONAL SYMBOLS, 450mm | | |

0055 805-03709 4.000 EACH 2150. 00000 8600. 00| 1500. 00000 6000. 00| 1045. 91000 4183. 64
SI GNAL SUPPORT FOUNDATI ON, MODI FI ED | | |

0056 805- 06592 486.000 m | 4.00000 1944. 00| 17. 00000 8262. 00| 21. 43000 10414. 98
CONDUI T, STEEL, GALVANI ZED, 50mm | |

0057 805- 78100 1.000 EACH 9000. 00000 9000. 00| 7000. 00000 7000. 00| 9183. 60000 9183. 60
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |

0058 805- 78205 6.000 EACH 585. 00000 3510. 00| 540. 00000 3240. 00| 510. 20000 3061. 20
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | [

0059 805- 78230 2.000 EACH 940. 00000 1880. 00| 900. 00000 1800. 00| 1020. 40000 2040. 80
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AMVBER GREEN, AVBER ARROW GREEN ARROW | | |

0060 805- 78370 8.000 EACH 100. 00000 800. 00| 180. 00000 1440. 00| 81. 63000 653. 04
PEDESTRI AN PUSH BUTTON | | [

0061 805-78415 4.000 EACH 1550. 00000 6200. 00| 1000. 00000 4000. 00| 816. 32000 3265. 28
SPAN, CATENARY, AND TETHER | | [

0062 805- 78420 4.000 EACH 200. 00000 800. 00| 240. 00000 960. 00| 229. 59000 918. 36
DI SCONNECT HANGER | [ [

0063 805- 78445 1.000 EACH 575. 00000 575. 00| 350. 00000 350. 00| 510. 20000 510. 20
SI GNAL SERVI CE | | [

0064 805- 78467 10.000 m | 4.50000 45. 00| 8. 00000 80. 00| 3. 57000 35. 70
SI GNAL CABLE, 3C 8GA. | | |

0065 805- 78470 1296.300 m | 1. 00000 1296. 30| 0. 32000 414. 82 0. 36000 466. 67
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |

0066 805- 78485 233.000 m | 3. 00000 699. 00| 5. 80000 1351. 40| 3. 57000 831. 81
SI GNAL CABLE, 5C 14GA. | | |

0067 805- 78490 197.000 m | 3. 40000 669. 80| 6. 00000 1182. 00| 4. 08000 803. 76
SI GNAL CABLE, 7C 14GA. | | |

0068 805- 78500 138.000 m | 4. 60000 634. 80| 7. 20000 993. 60| 5. 61000 774.18
SI GNAL CABLE, 11C 14GA. | | |

0069 805- 78510 357.000 m | 3. 00000 1071. 00| 5. 00000 1785. 00| 2. 81000 1003. 17
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0070 805- 78785 6.000 EACH 700. 00000 4200. 00| 750. 00000 4500. 00| 535. 71000 3214. 26
SI GNAL DETECTOR HOUSI NG | | |

0071 805-78795 267.000 m | 18. 00000 4806. 00| 21. 00000 5607. 00| 10. 20000 2723. 40
SAW CUT FOR ROADWAY LOCP AND SEALER | | |

0072 805- 78925 1.000 EACH 900. 00000 900. 00| 1300. 00000 1300. 00| 510. 20000 510. 20

CONTRCLLER CABI NET FOUNDATI ON, P1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 109 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 743, 188. 53 ROUTE :
CALL ORDER : 109 CONTRACT ID: R -27015-B COUNTI ES : MARI ON
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 1151771 | (2) 35 0918397 | (3) 35-1917625
| CALUVMET ASPHALT PAVING CO. || R ETH R LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T N T N TN T NS
0073 805-81032 4.000 EACH 2400. 00000 9600. 00| 2300. 00000 9200. 00| 3061. 20000 12244. 80
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0074 807-02781 1.000 EACH| 900. 00000 900. 00| 1300. 00000 1300. 00| 765. 30000 765. 30
LUM NAI RE MAST ARM 3.1 m | | |
0075 807-86615 1.000 EACH| 250. 00000 250. 00| 190. 00000 190. 00| 229. 59000 229.59
LUM NAI RE, ROADWAY, 250 WATT, H GH | | |
PRESSURE SCDI UM | | |
0076 808- 03439 115.200 m | 8. 00000 921. 60| 8. 25000 950. 40| 10. 97000 1263. 74
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK, WH TE, 600 mm [ [ [
0077 808-06701 200.000 m | 1. 00000 200. 00| 1. 05000 210. 00| 1. 02000 204. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, [ | [
100Mm | | |
0078 808- 06703 191.500 m | 1. 00000 191. 50| 1. 05000 201. 08| 0. 97000 185. 76
LINE, THERMOPLASTIC, SOLID, WA TE, 100mm | |
0079 808- 06716 101.000 m | 3. 00000 303. 00| 2.10000 212. 10| 1. 34000 135. 34
LI NE, REMOVE | | |
0080 808- 75240 40.000 m | 1. 00000 40. 00| 1. 05000 42. 00| 1. 02000 40. 80
LI NE, THERMPLASTI C, BROKEN, YELLOW | | |
100mm | [ |
0081 808-75245 1510.000 m | 1. 00000 1510. 00| 1. 05000 1585. 50| 0. 97000 1464. 70
LI NE, THERMOPLASTIC, SOLID, YELLOW [ | |
100nm | | |
0082 808- 75297 57.400 m | 8. 00000 459. 20| 8. 40000 482. 16| 10. 97000 629. 68
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 600 mm | [
0083 808- 75320 8.000 EACH 35. 00000 280. 00| 37. 00000 296. 00| 45. 00000 360. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | |
0084 808- 75325 8.000 EACH 45, 00000 360. 00| 47. 00000 376. 00| 57. 86000 462. 88
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | [
0085 808- 75998 111. 000 EACH| 42. 00000 4662. 00| 43. 00000 4773. 00| 30. 46000 3381.06
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | [
0086 808-96016 32.000 m | 4. 15000 132. 80| 4.30000 137. 60| 4. 08000 130. 56
LINE, THERMOPLASTIC, SCOLID, YELLOW 300 | [ [
nm I I |
SECTI ON TOTALS | $ 764, 931. 52| $ 837, 316. 30| $ 1,034, 000. 00
------------------------------------------ T T T T T L
CONTRACT TOTALS | $ 764, 931. 52| $ 837, 316. 30| $ 1,034, 000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

224
VELLS

158200K

444, 002. 57
465, 699. 22
498, 700. 00
518, 721. 47

DATE : 12/23/
PAGE : 125 -1

100. 0000%
104. 8866%
112. 3191%
116. 8284%

ENG NEER S ESTIMATE: $  435,744.45 ROUTE :
CALL CRDER @ 125 CONTRACT ID : R -27143-A COUNTI ES :
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TI ME : 08/17/04 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :
VENDOR RANKI NG :
RANK VENDOR NO. / NAME

1  35-1065659 BROCKS CONSTRUCTI ON $

2  35-1817530 PI ONEER ASSCCI ATES, | NC. $

3  35-2031359 HERI TAGE | NDUSTRIAL SERVICES L. L.C $

4  35-1058755 BAKER & SCHULTZ, | NC. $

5 35-1139301 E & B PAVING | NC $

530, 892. 35

119. 5696%

03

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

| (1) 351065659
| BROOKS CONSTRUCTI ON

I
QUANTI TY | UNIT PRICE

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

0001 105-06845

CONSTRUCTI ON ENG NEERI NG

0002 105-07039
FI ELD OFFICE, B
0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 201-52370

CLEARI NG RI GHT OF WAY

0005 202-01000

LUNP|| 15000. 00000
3.000 MXS |I 1700. 00000
LUI\/P|| 22000. 00000
LUI\/P|I 4400. 00000

I
LUWP|  20000. 00000

STRUCTURES AND OBSTRUCTI ONS, REMOVE |

0006 202-02241

GUARDRAI L, REMOVE

0007 202-04089

SI G\, SHEET, REMOVE

0008 202-96133
Pl PE, REMOVE
0009 202-98488

PI PE END SECTI ON, REMOVE [

0010 203-02000

EXCAVATI ON, COVMON

0011 205-06933

TEMPORARY DI TCH | NLET PROTECTI ON |

0012 211-02050
B BORROW
0013 303-01180

136.000 m | 14. 50000
1. 000 EACJ| 30. 00000
7.000 m ‘ 23. 00000
3.000 EACHI 70. 00000
7832.000 n8 | 13. 00000
2. 000 EACH: 70. 00000
868.000 n8 | 24. 00000

255.000 My f 13. 40000

COVPACTED AGGREGATE, NO 53 [

| (2) 35-1817530 [ (3) 35-2031359

| Pl ONEER ASSOCI ATES, | NC. | HERI TAGE | NDUSTRI AL SERVI CES

Amcxnnf UNIT PRI CE Ah(UNT: UNIT PRI CE AMOUNT

e m e e e e eee—aaoo-- o e e e e e e e eeaoo--
15000.001 4600. 00000 4600.00% 5400. 00000 5400. 00
5100.00" 2000. 00000 Gooo.ooI 1350. 00000 4050. 00
22000.001 23000. 00000 23000.00’ 24900. 00000 24900. 00
4400.00" 9000. 00000 9000.00“ 9800. 00000 9800. 00
zoooo.ooJ 33500. 00000 33500.00I 15738. 60000 15738. 60
1972.00# 14. 50000 1972.ool 21. 00000 2856. 00
30.001 30. 00000 30.001 31. 00000 31.00
161.00% 30. 00000 210.001 48. 00000 336. 00
210.001 30. 00000 90.001 75. 00000 225. 00
101816.00‘ 8. 00000 62656.001 14. 00000 109648. 00
140.00’ 70. 00000 140.00I 71. 00000 142. 00
20832.00: 28. 00000 24304.ool 28. 00000 24304. 00
3417.00’ 15. 00000 3825.00, 24. 00000 6120. 00



CULVERT, PRECAST BOX, REI NFORCED

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 125 -2
TABULATION CF BI DS
ENG NEER S ESTIMATE: $ 435, 744. 45 ROUTE : 224
CALL ORDER : 125 CONTRACT ID : R -27143-A COUNTI ES : VELLS
LETTI NG DATE : 12/17/03 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1065659 | (2) 35 1817530 | (3) 35-2031359
| BROOKS CONSTRUCTI ON | Pl ONEER ASSOCI ATES, | NC. | HERI TAGE | NDUSTRI AL SERVI CES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e et o e e e et e e et e e e o e e e e et e e e e e e e e e e e eemeemeaooo-
0014 402-07434 230.000 My | 43. 00000 9890. 00| 43. 00000 9890. 00| 44. 00000 10120. 00
HVA SURFACE, TYPE C | [ [
0015 402-07439 382.000 My | 33. 00000 12606. 00| 33. 00000 12606. 00| 34. 00000 12988. 00
HVA | NTERVEDI ATE, TYPE C | | [
0016 402-07442 1560. 000 My | 28. 00000 43680. 00| 28. 00000 43680. 00| 29. 00000 45240. 00
HVA BASE, TYPE C | |
0017 405-05518 2725.000 n2 | 0. 50000 1362. 50] 0. 50000 1362. 50] 0. 50000 1362. 50
ASPHALT FOR PRI ME COAT | | |
0018 406- 05520 1.500 My | 230. 00000 345. 00| 230. 00000 345. 00| 235. 00000 352. 50
ASPHALT FOR TACK COAT | |
0019 601-01846 1.000 EACH 1485. 00000 1485. 00| 1485. 00000 1485. 00| 1500. 00000 1500. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0020 601-06854 60. 960 EACH 54. 25000 3307. 08| 54. 25000 3307. 08| 55. 00000 3352. 80
GUARDRAI L, WBEAM NESTED | | [
0021 601-94689 3.000 EACH 1815. 00000 5445. 00| 1815. 00000 5445. 00| 2000. 00000 6000. 00
GUARDRAI L END TREATMENT, CS | |
0022 601-99105 137.160 m | 30. 25000 4149. 09 30. 25000 4149. 09| 31. 00000 4251. 96
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0023 610- 05527 13.000 My | 66. 00000 858. 00| 73. 00000 949. 00| 75. 00000 975. 00
HVA FOR APPROACHES | | |
0024 611-06497 1.000 EACH 200. 00000 200. 00| 200. 00000 200. 00| 215. 00000 215. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0025 616-02320 857.000 n2 | 2. 75000 2356. 75| 3. 00000 2571. 00| 2. 00000 1714. 00
GEOTEXTI LES | | |
0026 616-06405 484.000 My | 22. 00000 10648. 00| 20. 00000 9680. 00| 26. 00000 12584. 00
RI PRAP, REVETMENT | | |
0027 621-01004 1.000 EACH 450. 00000 450. 00| 450. 00000 450. 00| 450. 00000 450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | [ |
0028 621-06559 2825.000 n2 | 0. 65000 1836. 25| 0. 65000 1836. 25| 0. 66000 1864. 50
MULCHED SEEDI NG, R | | |
0029 621-06570 675.000 n8 | 10. 00000 6750. 00| 30. 00000 20250. 00| 26. 00000 17550. 00
TOP SO L | | |
0030 702-90915 47.000 n8 | 430. 00000 20210. 00| 380. 00000 17860. 00| 725. 00000 34075. 00
CONCRETE, A | | |
0031 703-51030 2600.000 kg | 0. 69000 1794. 00| 1. 80000 4680. 00| 2.10000 5460. 00
REI NFORCI NG STEEL | |
0032 709-51821 LUMP| 1200. 00000 1200. 00| 2500. 00000 2500. 00| 1220. 64000 1220. 64
SURFACE SEAL | | |
0033 714-99194 35.000 m | 2200. 00000 77000. 00| 3000. 00000 105000. 00| 2400. 00000 84000. 00
I I
I I

CONCRETE, 3600 mm x 2100 nm



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 125 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 435, 744. 45 ROUTE : 224
CALL ORDER : 125 CONTRACT ID : R -27143-A COUNTI ES : VELLS
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35 1065659 | (2) 35 1817530 | (3) 35-2031359
| BROOKS CONSTRUCTI ON | Pl ONEER ASSOCI ATES, | NC. | HERI TAGE | NDUSTRI AL SERVI CES
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e e et et e e e e e e e e e et e e e e e e e e e e e e mmeemeeooo-
0034 715-03584 2.000 EACH 1500. 00000 3000. 00| 220. 00000 440. 00| 650. 00000 1300. 00
SAFETY METAL END SECTION, 4:1, 450 nm | | [
0035 715-05149 32.000 m | 75. 00000 2400. 00| 36. 00000 1152. 00| 70. 00000 2240. 00
PIPE, TYPE 2, CIROULAR 300 mm | | [
0036 715-05171 15.000 m | 90. 00000 1350. 00| 95. 00000 1425. 00| 85. 00000 1275. 00
PIPE, TYPE 3, CIROULAR 450 mm | | [
0037 720- 45030 1.000 EACH 3000. 00000 3000. 00| 1200. 00000 1200. 00| 995. 00000 995. 00
I NLET, E7 | | |
0038 720-45035 1.000 EACH 3000. 00000 3000. 00| 1200. 00000 1200. 00| 995. 00000 995. 00
INLET, F7 | | |
0039 801-04308 5.000 EACH| 190. 00000 950. 00| 190. 00000 950. 00| 195. 00000 975. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0040 801-06625 24.000 EACH 70. 00000 1680. 00| 70. 00000 1680. 00| 72. 00000 1728. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0041 801-06640 19.000 EACH 100. 00000 1900. 00| 100. 00000 1900. 00| 102. 00000 1938. 00
CONSTRUCTI ON SIGN, A | | |
0042 801-06775 LUWP| 6000. 00000 6000. 00| 2000. 00000 2000. 00| 1700. 00000 1700. 00
MAI NTAI NI NG TRAFFI C | |
0043 801-07119 12.000 m | 49. 30000 591. 60| 49. 30000 591. 60| 50. 00000 600. 00
BARRI CADE, I11-B | |
0044 801-09133 8.000 EACH 2000. 00000 16000. 00| 4000. 00000 32000. 00| 4050. 00000 32400. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0045 802-04893 2.000 EACH 140. 00000 280. 00| 200. 00000 400. 00| 205. 00000 410. 00
REFERENCE POST | [ [
0046 802-05701 6.000 m | 40. 25000 241. 50| 61. 25000 367. 50| 62. 00000 372. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | [
BASE | | |
0047 802-76035 1.100 n2 | 210. 00000 231. 00| 84. 00000 92. 40| 85. 00000 93. 50
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0048 808-06703 460.000 m | 4. 75000 2185. 00| 4. 75000 2185. 00| 5. 00000 2300. 00
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | [
0049 808- 75240 460.000 m | 1. 18000 542. 80| 1. 18000 542. 80| 1. 20000 552. 00
LINE, THERMOPLASTI C, BROKEN, YELLOW | |
100mMm | |
SECTI ON TOTALS | $  444,002. 57| $ 465, 699. 22| $ 498, 700.00
------------------------------------------ o m m e et o e e e et m e et e e e e e e e e e e e e e e e e e e e mmeeoeaoo-
CONTRACT TOTALS | $  444,002.57| $ 465, 699. 22| $ 498, 700.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 125 -4
TABULATI ON CF BI DS

GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 3 | |

ENG NEER S ESTIMATE: $ 435, 744. 45 ROUTE : 224
CALL ORDER : 125 CONTRACT ID : R -27143-A COUNTI ES : VELLS
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 351058755 | (5) 35 1139301 [
| BAKER & SCHULTZ, | NC. |E & B PAVING |NC. |
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e e e e e ot e e e e e e e e e e et e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
[ I I
0001 105-06845 LUVP| 5000. 00000 5000. 00| 3400. 00000 3400. 00|
CONSTRUCTI ON ENGI NEERI NG | [ [
0002 105-07039 3.000 MOS | 2880. 00000 8640. 00| 1275. 00000 3825. 00|
FIELD OFFI CE, B | | [
0003 110-01001 LUMP|  25100. 00000 25100.00|  26000. 00000 26000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP|  28000. 00000 28000. 00| 5000. 00000 5000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202-01000 LUWP|  37720. 00000 37720.00]  25000. 00000 25000. 00|
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |
0006 202-02241 136.000 m | 14. 50000 1972. 00| 4.00000 544. 00|
GUARDRAI L, REMOVE | [ [
0007 202-04089 1.000 EACH 30. 00000 30. 00| 100. 00000 100. 00|
SIGN, SHEET, REMOVE | | [
0008 202-96133 7.000 m | 72. 00000 504. 00| 10. 00000 70. 00|
Pl PE, REMOVE | | |
0009 202-98488 3.000 EACH 100. 00000 300. 00| 25. 00000 75. 00|
Pl PE END SECTI ON, REMOVE | | |
0010 203-02000 7832.000 n8 | 10. 65000 83410. 80| 11. 49000 89989. 68|
EXCAVATI ON,  COMMON | | |
0011 205-06933 2.000 EACH 70. 00000 140. 00| 70. 00000 140. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0012 211-02050 868.000 n8 | 29. 10000 25258. 80| 22. 55000 19573. 40|
B BORROW [ [ [
0013 303-01180 255.000 My | 26. 90000 6859. 50| 22. 99000 5862. 45|
COVPACTED AGGREGATE, NO 53 | | |
0014 402-07434 230.000 My | 43. 38000 9977. 40| 43. 38000 9977. 40|
HVA SURFACE, TYPE C | | |
0015 402-07439 382.000 My | 32. 10000 12262. 20| 32. 10000 12262. 20|
HVA | NTERVEDI ATE, TYPE C | | |
0016 402-07442 1560. 000 My | 30. 52000 47611. 20| 30. 52000 47611. 20|
HVA BASE, TYPE C | | [
0017 405-05518 2725.000 2 | 1. 01000 2752. 25| 1. 01000 2752. 25|
ASPHALT FOR PRI ME COAT | | [
0018 406- 05520 1.500 My | 162. 80000 244. 20| 162. 80000 244. 20|
ASPHALT FOR TACK COAT | | |
0019 601-01846 1.000 EACH 1485. 00000 1485. 00| 1800. 00000 1800. 00|
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 125 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 435, 744. 45 ROUTE : 224
CALL ORDER : 125 CONTRACT ID : R -27143-A COUNTI ES : VELLS
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 351058755 | (5) 35 1139301 [
| BAKER & SCHULTZ, |NC. |E & B PAVING | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0020 601-06854 60. 960 EACH| 54. 25000 3307. 08| 62. 00000 3779. 52|
GUARDRAI L, WBEAM NESTED | | |
0021 601-94689 3.000 EACH 1815. 00000 5445. 00| 2500. 00000 7500. 00|
GUARDRAI L END TREATMENT, CS | | [
0022 601-99105 137.160 m | 30. 25000 4149. 09| 32. 00000 4389. 12|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0023 610- 05527 13.000 My | 55. 00000 715. 00| 55. 00000 715. 00|
HVA FOR APPROACHES | | |
0024 611-06497 1. 000 EACH 200. 00000 200. 00| 150. 00000 150. 00|
MAI LBOX ASSEMBLY, SI NGLE | | |
0025 616-02320 857.000 n2 | 2.90000 2485. 30| 1. 75000 1499. 75|
GEOTEXTI LES | | |
0026 616-06405 484.000 My | 18. 50000 8954. 00| 18. 06000 8741. 04|
Rl PRAP, REVETMENT | [ [
0027 621-01004 1.000 EACH 450. 00000 450. 00| 450. 00000 450. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG | | |
0028 621- 06559 2825.000 2 | 0. 65000 1836. 25| 0. 65000 1836. 25|
MULCHED SEEDI NG, R | [ [
0029 621-06570 675.000 n8 | 7. 80000 5265. 00| 11. 69000 7890. 75|
TOP SO L | | |
0030 702-90915 47.000 n8 | 600. 00000 28200. 00| 1054. 87000 49578. 89|
CONCRETE, A | | |
0031 703-51030 2600.000 kg | 1. 50000 3900. 00| 0. 69000 1794. 00|
REI NFORCI NG STEEL | | |
0032 709-51821 LUMP| 1400. 00000 1400. 00| 1200. 00000 1200. 00|
SURFACE SEAL | | |
0033 714-99194 35.000 m | 3025. 00000 105875. 00| 3632. 87000 127150. 45|
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 3600 mm x 2100 mm | | |
0034 715-03584 2.000 EACH 190. 00000 380. 00| 350. 00000 700. 00|
SAFETY METAL END SECTION, 4:1, 450 nm | | |
0035 715-05149 32.000 m | 30. 50000 976. 00| 57. 00000 1824. 00|
PIPE, TYPE 2, O RCULAR 300 nm | | |
0036 715-05171 15.000 m | 40. 30000 604. 50| 75. 00000 1125. 00|
PIPE, TYPE 3, O RCULAR 450 nm | | [
0037 720- 45030 1.000 EACH 760. 00000 760. 00| 1200. 00000 1200. 00|
I NLET, E7 | | |
0038 720- 45035 1.000 EACH 850. 00000 850. 00| 1200. 00000 1200. 00|
I NLET, F7 | | |
0039 801-04308 5.000 EACH 190. 00000 950. 00| 190. 00000 950. 00|

ROAD CLOSURE SI GN ASSEMBLY | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 125 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 435, 744. 45 ROUTE : 224
CALL ORDER : 125 CONTRACT ID : R -27143-A COUNTI ES : WELLS
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT © FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35- 1058755 | (5) 35 1139301 |
| BAKER & SCHULTZ, | NC. | E & B PAVI NG, [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T e R N
0040 801- 06625 24.000 EACH 70. 00000 1680. 00| 70. 00000 1680. 00|
DETOUR ROUTE MARKER ASSEMBLY | |
0041 801- 06640 19.000 EACH| 100. 00000 1900. 00| 100. 00000 1900. 00|
CONSTRUCTI ON SI GN, A | |
0042 801-06775 LUMP| 3500. 00000 3500.00]  13300. 00000 13300. 00|
MAI NTAI NI NG TRAFFI C [ | |
0043 801-07119 12.000 m | 49. 30000 591. 60| 49. 30000 591. 60|
BARRI CADE, |11-B | [ [
0044 801-09133 8.000 EACH 4200. 00000 33600. 00| 4000. 00000 32000. 00|
TEMPORARY CHANGEABLE MESSAGE S| GN | [ [
0045 802- 04893 2.000 EACH 140. 00000 280. 00| 200. 00000 400. 00|
REFERENCE POST | [ |
0046 802-05701 6.000 m | 40. 25000 241. 50| 50. 00000 300. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0047 802-76035 1.100 n2 | 210. 00000 231. 00| 84. 00000 92. 40|
SI G\, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 mm THI CKNESS | | [
0048 808-06703 460.000 m | 4. 75000 2185. 00| 4. 75000 2185. 00|
LI NE, THERMOPLASTIC, SOLID, W4 TE, 100mi [ [
0049 808-75240 460.000 m | 1. 18000 542. 80| 1. 18000 542. 80|
LI NE, THERVOPLASTI C, BROKEN, YELLOW | | |
100mMm | | [
SECTI ON TOTALS | $ 518, 721. 47| $ 530, 892. 35|
------------------------------------------ o e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eemee e — o
CONTRACT TOTALS | $ 518, 721. 47| $ 530, 892. 35|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/23/
PAGE : 131 -1

03

ENG NEER S ESTIMATE: $ 437, 673. 48 ROUTE : 6
CALL ORDER : 131 CONTRACT ID : R -27144-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TIME : 07/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 2126012
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LONVBI D
1 351339168 LAPORTE CONSTRUCTI ON CO $ 337, 458. 66 100. 0000%
2 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 361, 783. 12 107. 2081%
3 351582109 KANKAKEE VALLEY CONSTRUCTI ON $ 421, 155. 45 124. 8020%
4  35-1212938 ATLAS EXCAVATI NG | NC. $ 421, 359. 00 124. 8624%
5 351139301 E & B PAVING |NC $ 434,542.56 128. 7691%
6  35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 469, 099. 16 139. 0093%
7 351065659 BROCKS CONSTRUCTI ON $ 592, 816. 64 175. 6708%
8  35-1489621 HRP CONSTRUCTION, | NC. $ 593, 642. 69 175. 9156%
| (1) 35-1339168 | (2) 351817530 | (3) 35-1582109
| LAPORTE CONSTRUCTI ON QO | Pl ONEER ASSOCI ATES, | NC. | KANKAKEE VALLEY OONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
| [ |
0001 105- 06845 LUVP| 2333. 33000 2333. 33| 6200. 00000 6200. 00| 8816. 53000 8816. 53
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 3.000 M | 2180. 83000 6542. 49| 2000. 00000 6000. 00| 4358. 14000 13074. 42
FI ELD OFFI CE, A | | |
0003 110-01001 LUMP|  16782. 79000 16782.79|  18000. 00000 18000. 00|  23307. 22000 23307. 22
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0004 201-52370 LUMP| 1048. 91000 1048. 91| 7250. 00000 7250. 00| 2422. 98000 2422.98
CLEARI NG RI GHT OF WAY [ | |
0005 202- 02241 93.000 m | 12. 50000 1162. 50| 7.00000 651. 00| 12. 50000 1162. 50
GUARDRAI L, REMOVE | | |
0006 202- 02260 1.000 EACH 1000. 00000 1000. 00| 900. 00000 900. 00| 1692. 08000 1692. 08
TREE, 760 nm REMOVE | | |
0007 202-51330 LUMP| 6916. 06000 6916.06]  23500. 00000 23500.00]  11300. 22000 11300. 22
PRESENT STRUCTURE, REMOVE [ | |
0008 203- 02000 461.000 n8 | 12. 18000 5614. 98| 20. 00000 9220. 00| 11. 30000 5209. 30
EXCAVATI ON  COMVON | | |
0009 203- 02070 443.000 n8 | 23. 30000 10321. 90| 15. 00000 6645. 00| 20. 31000 8997. 33
BORROW [ | |
0010 205- 06932 12.000 m | 40. 00000 480. 00| 40. 00000 480. 00| 40. 00000 480. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0011 205- 06937 440.000 m | 4. 52000 1988. 80| 4. 52000 1988. 80| 4. 52000 1988. 80
TEMPORARY SI LT FENCE | | |
0012 207- 07500 1732.000 n2 | 3. 43000 5940. 76| 16. 75000 29011. 00| 5. 30000 9179. 60

SUBGRADE TREATMENT, TYPE C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 131 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 437, 673. 48 ROUTE : 6
CALL ORDER : 131 CONTRACT ID : R -27144-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STR CT
SET- ASI DE :
| (1) 351339168 | (2) 35 1817530 | (3) 35-1582109
| LAPORTE CONSTRUCTI ON CO | Pl ONEER ASSOCI ATES, | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0013 211-07454 139.000 n8 | 16. 33000 2269. 87| 20. 00000 2780. 00| 47. 86000 6652. 54
STRUCTURE BACKFI LL | | |
0014 301-07448 1437.200 My | 18. 81000 27033. 73| 14. 00000 20120. 80| 25. 70000 36936. 04
COMPACTED AGGREGATE, NO. 53, BASE | |
0015 306-08033 1656.000 n2 | 3. 40000 5630. 40| 4. 00000 6624. 00| 6. 77000 11211. 12
M LLING ASPHALT, 25 mm [ | [
0016 402-07432 66.100 My | 58. 00000 3833. 80| 58. 00000 3833. 80| 75. 00000 4957. 50
HVA SURFACE, TYPE A | | [
0017 402-07433 94.700 My | 58. 90000 5577. 83| 58. 90000 5577. 83| 75. 00000 7102. 50
HVA SURFACE, TYPE B | | [
0018 402-07434 162.900 My | 64. 75000 10547. 78] 64. 75000 10547. 78] 75. 00000 12217. 50
HVA SURFACE, TYPE C | | [
0019 402-07438 110.700 My | 51. 20000 5667. 84| 51. 20000 5667. 84 100. 00000 11070. 00
HVA | NTERVEDI ATE, TYPE B | | |
0020 402-07439 277.200 My | 54. 00000 14968. 80| 54. 00000 14968. 80| 42.00000 11642. 40
HVA | NTERVEDI ATE, TYPE C | | |
0021 402-07440 198.100 My | 52. 10000 10321. 01 52. 10000 10321. 01| 42.00000 8320. 20
HVA BASE, TYPE A | |
0022 402-07441 268.000 My | 52. 25000 14003. 00| 52. 25000 14003. 00| 42.00000 11256. 00
HVA BASE, TYPE B | |
0023 402-07442 120.600 My | 52. 80000 6367. 68| 52. 80000 6367. 68 60. 00000 7236. 00
HVA BASE, TYPE C | |
0024 405-05518 1841.000 n2 | 1. 25000 2301. 25| 1. 25000 2301. 25 1. 20000 2209. 20
ASPHALT FOR PRI ME COAT | | |
0025 406- 05520 1.700 My | 360. 00000 612. 00| 360. 00000 612. 00| 900. 00000 1530. 00
ASPHALT FOR TACK COAT | | |
0026 601-01846 1.000 EACH 1675. 00000 1675. 00| 1575. 00000 1575. 00| 1675. 00000 1675. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0027 601-04746 4.000 EACH 3400. 00000 13600. 00| 3400. 00000 13600. 00| 3400. 00000 13600. 00
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0028 601-06854 2.000 EACH 1965. 00000 3930. 00| 1965. 00000 3930. 00| 1965. 00000 3930. 00
GUARDRAI L, WBEAM NESTED | | |
0029 601-94689 3.000 EACH 1950. 00000 5850. 00| 1950. 00000 5850. 00| 1950. 00000 5850. 00
GUARDRAI L END TREATMENT, CS | |
0030 601-99105 150.500 m | 38. 00000 5719. 00| 38. 00000 5719. 00| 38. 00000 5719. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0031 602- 06639 99.000 m | 97. 37000 9639. 63| 60. 00000 5940. 00| 120. 99000 11978. 01
TEMPORARY CONCRETE BARRI ER. ANCHORED | | |
0032 602- 06646 147.000 m | 61. 03000 8971. 41| 53. 00000 7791. 00| 93. 84000 13794. 48
|

TEMPORARY CONCRETE BARRI ER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 131 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 437, 673.48 ROUTE : 6
CALL ORDER : 131 CONTRACT ID : R -27144-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 351339168 | (2) 351817530 | (3) 35-1582109
| LAPORTE CONSTRUCTI ON CO | Pl ONEER ASSOCI ATES, | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T ey
0033 610- 07486 12.800 My | 120. 00000 1536. 00| 120. 00000 1536. 00| 75. 00000 960. 00
HVA FOR APPROACHES, TYPE A | | |
0034 611- 06497 1.000 EACH| 110. 00000 110. 00| 110. 00000 110. 00| 130. 59000 130. 59
MAI LBOX ASSEMBLY, S| NGLE | | |
0035 615- 06490 11.000 EACH 125. 00000 1375. 00| 125. 00000 1375. 00| 282. 05000 3102. 55
R GHT OF WAY MARKER | |
0036 615- 06505 2.000 EACH 625. 00000 1250. 00| 625. 00000 1250. 00| 568. 07000 1136. 14
MONUVENT, B | | |
0037 616- 02320 81.000 n2 | 5. 88000 476. 28| 3. 00000 243. 00| 2.81000 227.61
GEOTEXTI LES [ | [
0038 616- 06405 24.000 My | 58. 30000 1399. 20| 22. 00000 528. 00| 49. 62000 1190. 88
R PRAP, REVETMENT | | [
0039 621-01004 1.000 EACH| 380. 00000 380. 00| 380. 00000 380. 00| 380. 00000 380. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [ [
SEEDI NG | | |
0040 621-01660 2084.000 n2 | 0. 54000 1125. 36| 0. 54000 1125. 36| 0. 54000 1125. 36
MULCHED SEEDI NG, LEGUME, 2 | | |
0041 621-01956 30.000 kg | 29. 90000 897. 00| 29. 90000 897. 00| 29. 90000 897. 00
SEED M XTURE, LEGUME, 1 | | |
0042 621-06548 1.100 kg | 55. 00000 60. 50| 55. 00000 60. 50| 55. 00000 60. 50
SEED M XTURE, CV | | |
0043 621- 06559 1299.000 n2 | 0. 72000 935. 28| 0. 72000 935. 28| 0. 72000 935. 28
MULCHED SEEDI NG R | | |
0044 621-52448 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00| 25. 00000 100. 00
SIGN, DO NOT SPRAY | | [
0045 622-52436 2.000 EACH| 25. 00000 50. 00| 25. 00000 50. 00| 25. 00000 50. 00
SIGN, DO NOT MOW CR SPRAY [ | |
0046 622-91786 60. 000 EACH| 10. 00000 600. 00| 10. 00000 600. 00| 10. 00000 600. 00
SEEDLI NG | | [
0047 622-98200 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00| 25. 00000 100. 00
SIGN, DO NOT DI STURB |
0048 714-01169 21.950 m | 2019. 16000 44320. 56| 1800. 00000 39510. 00| 2688. 67000 59016. 31

CULVERT, PRECAST BOX, RElI NFORCED | | I
CONCRETE, 2100 nm x 2100 nm

I

0049 714-06660 25.300 n2 | 586. 17000 14830. 10| 770. 00000 19481. 00| 976. 64000 24708. 99
W NGMALL | | [

0050 715-05048 30.000 m | 8. 33000 249. 90| 28. 00000 840. 00| 25. 16000 754. 80
PIPE, TYPE 4, CROULAR 150 mm | | [

0051 715-05049 30.000 m | 10. 33000 309. 90| 35. 00000 1050. 00| 27. 67000 830. 10
PIPE, TYPE 4, CIROULAR 200 mm | [ [

0052 715-05051 30.000 m | 14. 33000 429. 90| 43. 00000 1290. 00| 76. 32000 2289. 60

PI PE, TYPE 4, CIROULAR 250 nm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 437, 673. 48 ROUTE : 6
CALL ORDER : 131 CONTRACT ID : R -27144-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351339168 | (2) 35 1817530 | (3) 35-1582109
| LAPORTE CONSTRUCTI ON CO | Pl ONEER ASSOCI ATES, | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0053 801-06203 390.000 m | 0. 66000 257. 40| 0. 74000 288. 60| 0. 66000 257. 40
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0054 801-06207 642.000 m | 2. 65000 1701. 30| 2. 60000 1669. 20| 2. 65000 1701. 30
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | [ |
0055 801-06216 7.200 m | 15. 74000 113. 33| 15. 72000 113. 18] 15. 74000 113. 33
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mm | | |
0056 801-06640 18.000 EACH| 79. 00000 1422. 00| 79. 00000 1422. 00| 79. 00000 1422. 00
CONSTRUCTI ON SIGN, A | | |
0057 801-06645 4.000 EACH 20. 00000 80. 00| 20. 00000 80. 00| 20. 00000 80. 00
CONSTRUCTI ON SIGN, B | | |
0058 801-06775 LUMP| 3113. 86000 3113. 86| 6000. 00000 6000. 00| 950. 00000 950. 00
MAI NTAI NI NG TRAFFI C | | |
0059 801-07119 28.800 m | 28. 00000 806. 40| 28. 00000 806. 40| 28. 00000 806. 40
BARRI CADE, I11-B | | [
0060 801-97643 259.000 m | 29. 00000 7511. 00| 7.51000 1945. 09| 29. 00000 7511. 00
TEMPORARY BUZZ STRI PS | | |
0061 802-99045 1.000 EACH 10. 00000 10. 00| 70. 00000 70. 00| 70. 00000 70. 00
SI GN REMOUNTI NG | | |
0062 804-06725 9.000 EACH 12. 00000 108. 00| 12. 00000 108. 00| 12. 00000 108. 00
DELI NEATOR W TH PCST, D1, 75 mm | | |
0064 808-06703 800.000 m | 1. 64000 1312. 00| 1. 57000 1256. 00| 1. 50000 1200. 00
LINE, THERVOPLASTIC, SOLID, WH TE, 100mmi | |
0065 808-06716 504.000 m | 1. 96000 987. 84| 1. 48000 745. 92| 1. 96000 987. 84
LINE, REMOVE [ [ [
0066 808- 75240 100.000 m | 1. 64000 164. 00| 1. 57000 157. 00| 1. 50000 150. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW [ | [
100nm | | |
0067 808- 75998 17.000 EACH 52. 00000 884. 00| 52. 00000 884. 00| 52.00000 884. 00
SNOWPLOWABLE RAI SED PAVEMENT NMARKER | | |
0068 801-01851 LUMP|  29800. 00000 29800. 00|  16800. 00000 16800. 00|  29800. 00000 29800. 00
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
SECTI ON TOTALS | $ 337, 458. 66| $  361,783.12| $  421,155.45
------------------------------------------ o m e e e o e e e et e e et e e e e e e e e e e e m e e e e e e e e e meemeeoo-

CONTRACT TOTALS | $ 337, 458. 66| $ 361, 783. 12| $ 421, 155. 45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 437, 673. 48 ROUTE : 6
CALL ORDER : 131 CONTRACT ID : R -27144-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/17/03 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (4) 351212938 | (5) 35-1139301 | (6) 35-1690004
| ATLAS EXCAVATI NG, | NC. |E & B PAVING |NC. | NORTHERN | NDI ANA CONSTRUCTI O
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMODUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e et e e e e e e e e e e emmee—eeooo-

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

[ I [
0001 105-06845 LUWP| 5000. 00000 5000. 00| 5500. 00000 5500. 00| 9990. 00000 9990. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105-07038 3.000 NOS | 2500. 00000 7500. 00| 1500. 00000 4500. 00| 2030. 00000 6090. 00
FIELD OFFICE, A | | |

0003 110-01001 LUMP|  21000. 00000 21000. 00|  21650. 00000 21650.00|  24450. 00000 24450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP| 6128. 86000 6128.86]  11994. 00000 11994. 00|  22560. 00000 22560. 00
CLEARI NG RI GHT OF WAY | | |

0005 202-02241 93.000 m | 50. 00000 4650. 00| 12. 00000 1116. 00| 17. 10000 1590. 30
GUARDRAI L, REMOVE | | [

0006 202-02260 1.000 EACH 1200. 00000 1200. 00| 500. 00000 500. 00| 700. 00000 700. 00
TREE, 760 nm REMOVE | | [

0007 202-51330 LUMP| 7500. 00000 7500. 00|  13140. 00000 13140.00|  28167. 96000 28167. 96
PRESENT STRUCTURE, REMOVE [ | [

0008 203-02000 461.000 n8 | 15. 00000 6915. 00| 29. 00000 13369. 00| 17. 10000 7883. 10
EXCAVATI ON, COMVON | | [

0009 203-02070 443.000 n8 | 30. 00000 13290. 00| 29. 00000 12847. 00| 24. 00000 10632. 00
BORROW | | [

0010 205-06932 12.000 m | 40. 00000 480. 00| 40. 00000 480. 00| 35. 20000 422.40
TEMPORARY CHECK DAM STRAW BALES | | |

0011 205-06937 440.000 m | 5. 00000 2200. 00| 4.52000 1988. 80| 4. 52000 1988. 80
TEMPORARY SI LT FENCE | | |

0012 207-07500 1732.000 n2 | 17. 00000 29444, 00| 16. 75000 29011. 00| 14. 00000 24248. 00
SUBGRADE TREATMENT, TYPE C | |

0013 211-07454 139.000 n8 | 40. 00000 5560. 00| 29. 00000 4031. 00| 71. 50000 9938. 50
STRUCTURE BACKFI LL | | |

0014 301-07448 1437.200 My | 30. 00000 43116. 00| 14. 00000 20120. 80) 21. 18000 30439. 90
COVPACTED AGGREGATE, NO 53, BASE | | |

0015 306-08033 1656.000 n2 | 5. 00000 8280. 00| 3. 30000 5464. 80| 4.85000 8031. 60
MLLING ASPHALT, 25 mm | | |

0016 402-07432 66.100 My | 58. 00000 3833. 80| 72. 00000 4759. 20| 72. 00000 4759. 20
HVA SURFACE, TYPE A | |

0017 402-07433 94.700 My | 58. 90000 5577. 83| 72. 00000 6818. 40| 72.00000 6818. 40
HVA SURFACE, TYPE B [ [ [

0018 402-07434 162.900 My | 64. 75000 10547. 78] 75. 00000 12217. 50| 75. 00000 12217. 50
HVA SURFACE, TYPE C [ [ [

0019 402-07438 110.700 My | 51. 20000 5667. 84| 56. 00000 6199. 20| 56. 00000 6199. 20
HVA | NTERVEDI ATE, TYPE B | [ [

0020 402-07439 277.200 My | 54. 00000 14968. 80| 56. 00000 15523. 20| 56. 00000 15523. 20

I

HVA | NTERVEDI ATE, TYPE C [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/23/03
PAGE : 131 -6

ENG NEER S ESTIMATE: $ 437, 673. 48 ROUTE : 6
CALL ORDER : 131 CONTRACT 1D : R -27144-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STR CT
SET- ASI DE :
| (4) 35-1212938 | (5) 35 1139301 | (6) 35-1690004
| ATLAS EXCAVATI NG, | NC. |E & B PAVING | NC. | NORTHERN | NDI ANA CONSTRUCTI O
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m et o e e et e e et e e m e e e e e e e e e e e e e e e e eemeemeaooo-
0021 402-07440 198.100 My | 52. 10000 10321. 01 56. 00000 11093. 60| 56. 00000 11093. 60
HVA BASE, TYPE A | |
0022 402-07441 268.000 My | 52. 25000 14003. 00| 56. 00000 15008. 00| 56. 00000 15008. 00
HVA BASE, TYPE B | |
0023 402-07442 120.600 My | 52. 80000 6367. 68 56. 00000 6753. 60| 56. 00000 6753. 60
HVA BASE, TYPE C [ [
0024 405-05518 1841.000 n2 | 1. 25000 2301. 25| 0. 40000 736. 40| 0. 40000 736. 40
ASPHALT FOR PRI ME COAT [ [ [
0025 406- 05520 1.700 My | 360. 00000 612. 00| 500. 00000 850. 00| 500. 00000 850. 00
ASPHALT FOR TACK COAT | [ [
0026 601-01846 1.000 EACH 1600. 00000 1600. 00| 1600. 00000 1600. 00| 1600. 00000 1600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 3 | | |
0027 601-04746 4.000 EACH 4625. 00000 18500. 00| 4200. 00000 16800. 00| 4625. 00000 18500. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0028 601-06854 2.000 EACH 1655. 00000 3310. 00| 1800. 00000 3600. 00| 1655. 00000 3310. 00
GUARDRAI L, WBEAM NESTED | | |
0029 601-94689 3.000 EACH 1925. 00000 5775. 00| 2000. 00000 6000. 00| 1925. 00000 5775. 00
GUARDRAI L END TREATMENT, CS | |
0030 601-99105 150.500 m | 31. 25000 4703. 13 34. 00000 5117. 00| 31. 25000 4703. 13
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0031 602- 06639 99.000 m | 130. 00000 12870. 00| 161. 67000 16005. 33| 65. 35000 6469. 65
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0032 602- 06646 147.000 m | 70. 00000 10290. 00| 128. 73000 18923. 31| 52. 55000 7724. 85
TEMPORARY CONCRETE BARRI ER | | |
0033 610- 07486 12.800 My | 120. 00000 1536. 00| 155. 00000 1984. 00| 155. 00000 1984. 00
HVA FOR APPROACHES, TYPE A | | |
0034 611-06497 1.000 EACH 150. 00000 150. 00| 140. 00000 140. 00| 140. 00000 140. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0035 615- 06490 11.000 EACH 108. 00000 1188. 00| 150. 00000 1650. 00| 108. 00000 1188. 00
RIGHT OF WAY MARKER | |
0036 615- 06505 2.000 EACH 425. 00000 850. 00| 500. 00000 1000. 00| 425. 00000 850. 00
MONUMENT, B | | |
0037 616-02320 81.000 n2 | 1. 85000 149. 85| 6. 00000 486. 00| 6. 35000 514. 35
GEOTEXTI LES | | |
0038 616- 06405 24.000 My | 70. 00000 1680. 00| 65. 25000 1566. 00| 43. 95000 1054. 80
RI PRAP, REVETMENT | | |
0039 621-01004 1.000 EACH 400. 00000 400. 00| 380. 00000 380. 00| 380. 00000 380. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0040 621-01660 2084.000 n2 | 0. 54000 1125. 36| 0. 54000 1125. 36| 0. 54000 1125. 36

MJULCHED SEEDI NG LEGUMVE, 2



| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 12/23/03
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TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $  437,673. 48 RQUTE : 6
CALL CRDER : 131 CONTRACT ID : R -27144-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : LAPCRTE DI STRICT
SET- ASI CE :
| (4) 35-1212938 | (5) 351139301 | (6) 35-1690004
| ATLAS EXCAVATI NG | NC. |E & B PAVING | NC | NORTHERN | NDI ANA CONSTRUCTI O
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ R e S e S
0041 621-01956 30.000 kg | 29. 90000 897. 00| 29. 90000 897. 00| 29. 90000 897. 00
SEED M XTURE, LEGUME, 1 | | |
0042 621-06548 1.100 kg | 55. 00000 60. 50| 55. 00000 60. 50| 55. 00000 60. 50
SEED M XTURE, CV | | |
0043 621- 06559 1299.000 n2 | 0. 72000 935. 28| 0. 72000 935. 28| 0. 72000 935. 28
MULCHED SEEDI NG R [ | |
0044 621-52448 4,000 EACH 25. 00000 100. 00| 25. 00000 100. 00| 25. 00000 100. 00
SIGN, DO NOT SPRAY | | |
0045 622-52436 2.000 EACH 25. 00000 50. 00| 25. 00000 50. 00| 25. 00000 50. 00
SIGN, DO NOT MOW OR SPRAY | | |
0046 622-91786 60.000 EACH 10. 00000 600. 00| 10. 00000 600. 00| 10. 00000 600. 00
SEEDLI NG | | |
0047 622-98200 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00| 25. 00000 100. 00
SIGN, DO NOT DI STURB | |
0048 714-01169 21.950 m | 1900. 00000 41705. 00| 2900. 00000 63655. 00| 2950. 33000 64759. 74
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2100 nm x 2100 mm | | |
0049 714-06660 25.300 n2 | 1500. 00000 37950. 00| 928. 85000 23499. 91| 1150. 00000 29095. 00
W NGWALL | | |
0050 715-05048 30.000 m | 83. 82000 2514. 60| 40. 00000 1200. 00| 36. 25000 1087. 50
Pl PE, TYPE 4, CIRCULAR 150 nm | | |
0051 715-05049 30.000 m | 96. 15000 2884, 50| 45, 00000 1350. 00| 40. 10000 1203. 00
Pl PE, TYPE 4, C RCULAR 200 mm | | |
0052 715-05051 30.000 m | 108. 48000 3254. 40| 50. 00000 1500. 00| 41. 10000 1233. 00
PI PE, TYPE 4, C RCULAR 250 mm | | |
0053 801- 06203 390.000 m | 0. 91000 354, 90| 0. 66000 257. 40| 0. 66000 257. 40
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0054 801- 06207 642.000 m | 3.21000 2060. 82| 2. 65000 1701. 30| 2. 65000 1701. 30
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nmm | |
0055 801- 06216 7.200 m | 19. 38000 139. 54| 15. 74000 113. 33| 15. 75000 113. 40
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mm | | |
0056 801- 06640 18. 000 EACH| 85. 09000 1531. 62| 79. 00000 1422. 00| 79. 00000 1422. 00
CONSTRUCTI ON SIGN, A | | |
0057 801- 06645 4.000 EACH 28. 36000 113. 44| 20. 00000 80. 00| 20. 00000 80. 00
CONSTRUCTI ON SIGN, B | | |
0058 801- 06775 LUWP| 2252. 91000 2252. 91| 12000. 00000 12000. 00| 950. 00000 950. 00
MAI NTAI NI NG TRAFFI C | | |
0059 801-07119 28.800 m | 17. 15000 493. 92| 28. 00000 806. 40| 28. 00000 806. 40

BARRI CADE, II1-B [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 131 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 437, 673. 48 ROUTE : 6
CALL ORDER : 131 CONTRACT ID : R -27144-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35-1212938 | (5) 35 1139301 | (6) 35-1690004
| ATLAS EXCAVATI NG, | NC. |E & B PAVING |NC. | NORTHERN | NDI ANA CONSTRUCTI O
LINE NO/ |TEMCODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0060 801-97643 259.000 m | 9. 26000 2398. 34| 8. 90000 2305. 10| 29. 00000 7511. 00
TEMPORARY BUZZ STRI PS | | [
0061 802-99045 1.000 EACH 86. 32000 86. 32 150. 00000 150. 00| 70. 00000 70. 00
SI GN' REMOUNTI NG | | [
0062 804-06725 9.000 EACH 22. 20000 199. 80| 12. 00000 108. 00| 12. 00000 108. 00
DELI NEATOR WTH PCST, DI, 75 nm | | [
0064 808-06703 800.000 m | 1. 57000 1256. 00| 1. 50000 1200. 00| 1. 64000 1312. 00
LINE, THERVOPLASTIC, SOLID, WH TE, 100nmj | [
0065 808-06716 504.000 m | 1. 48000 745. 92| 1. 96000 987. 84| 1. 96000 987. 84
LI NE, REMOVE | | |
0066 808-75240 100.000 m | 1. 57000 157. 00| 1. 50000 150. 00| 1. 64000 164. 00
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | | |
0067 808-75998 17.000 EACH 75. 00000 1275. 00| 45. 00000 765. 00| 52. 00000 884. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | [
0068 801-01851 LUMP|  16650. 00000 16650. 00|  16500. 00000 16500. 00|  30200. 00000 30200. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
SECTI ON TOTALS | $ 421, 359.00] $ 434,542 56| $  469,099.16
------------------------------------------ S B

CONTRACT TOTALS | $ 421, 359. 00| $ 434, 542. 56| $ 469, 099. 16




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 131 -9
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 437, 673. 48 ROUTE : 6
CALL ORDER : 131 CONTRACT ID : R -27144-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/17/03 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (7) 35 1065659 | (8) 35 1489621 |
| BROCKS CONSTRUCTI ON | HRP CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeooo-

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

[ I
0001 105-06845 LUWP| 19500. 00000 19500. 00| 5800. 00000 5800. 00|

CONSTRUCTI ON ENG NEERI NG | [ [
0002 105-07038 3.000 M6 | 1500. 00000 4500. 00| 3100. 00000 9300. 00|
FIELD OFFI CE, A | | [
0003 110-01001 LUMP|  29000. 00000 29000.00|  12000. 00000 12000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  11500. 00000 11500. 00|  10200. 00000 10200. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202-02241 93.000 m | 26. 20000 2436. 60| 27. 00000 2511. 00|
GUARDRAI L, REMOVE | | |
0006 202-02260 1.000 EACH 750. 00000 750. 00| 1200. 00000 1200. 00|
TREE, 760 nm REMOVE | [ [
0007 202-51330 LUMP|  35000. 00000 35000. 00|  30000. 00000 30000. 00|
PRESENT STRUCTURE, REMOVE [ | [
0008 203-02000 461.000 n8 | 44. 00000 20284. 00| 117. 00000 53937. 00|
EXCAVATI ON,  COVMMON | | |
0009 203-02070 443.000 8 | 35. 00000 15505. 00| 33. 00000 14619. 00|
BORROW | | [
0010 205-06932 12.000 m | 38. 00000 456. 00| 41. 00000 492. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0011 205-06937 440.000 m | 5. 00000 2200. 00| 12. 00000 5280. 00|
TEMPORARY SI LT FENCE | | [
0012 207-07500 1732.000 n2 | 16. 75000 29011. 00| 24. 00000 41568. 00|
SUBGRADE TREATMENT, TYPE C | | [
0013 211-07454 139.000 n8 | 45. 00000 6255. 00| 47. 00000 6533. 00|
STRUCTURE BACKFI LL | | |
0014 301-07448 1437.200 My | 19. 00000 27306. 80| 26. 00000 37367. 20|
COVPACTED AGGREGATE, NO 53, BASE | | |
0015 306-08033 1656.000 N2 | 4.00000 6624. 00| 6. 00000 9936. 00|
MLLING ASPHALT, 25 mm | | |
0016 402-07432 66.100 My | 45. 00000 2974. 50| 76. 00000 5023. 60|
HVA SURFACE, TYPE A | | [
0017 402-07433 94.700 My | 65. 00000 6155. 50| 76. 00000 7197. 20
HVA SURFACE, TYPE B | | [
0018 402-07434 162.900 My | 65. 00000 10588. 50| 76. 00000 12380. 40|
HVA SURFACE, TYPE C | | |
0019 402-07438 110.700 My | 50. 00000 5535. 00| 101. 00000 11180. 70|
HVA | NTERVEDI ATE, TYPE B | | |
0020 402-07439 277.200 My | 50. 00000 13860. 00| 43. 00000 11919. 60

HVA | NTERVEDI ATE, TYPE C | | |



| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 131 -10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 437, 673. 48 ROUTE : 6
CALL ORDER : 131 CONTRACT ID : R -27144-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/17/03 10: 00 AM DISTRICT  : LAPCRTE DI STRICT
SET- ASI DE :
| (7) 35 1065659 | (8) 351489621 |
| BROOKS CONSTRUCTI ON | HRP CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et m e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0021 402-07440 198.100 My | 32. 00000 6339. 20| 43. 00000 8518. 30|
HVA BASE, TYPE A | | |
0022 402-07441 268.000 My | 45. 00000 12060. 00| 43. 00000 11524. 00|
HVA BASE, TYPE B | | |
0023 402-07442 120.600 My | 60. 00000 7236. 00| 61. 00000 7356. 60|
HVA BASE, TYPE C | | |
0024 405-05518 1841.000 n2 | 1. 00000 1841. 00| 1. 50000 2761. 50|
ASPHALT FOR PRI ME COAT | | |
0025 406- 05520 1.700 My | 300. 00000 510. 00| 910. 00000 1547. 00|
ASPHALT FOR TACK COAT | | |
0026 601-01846 1.000 EACH 1600. 00000 1600. 00| 1600. 00000 1600. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0027 601-04746 4.000 EACH 4625. 00000 18500. 00| 4625. 00000 18500. 00|
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0028 601-06854 2.000 EACH 1655. 00000 3310. 00| 1655. 00000 3310. 00|
GUARDRAI L, WBEAM NESTED | | |
0029 601-94689 3.000 EACH 3300. 00000 9900. 00| 1925. 00000 5775. 00|
GUARDRAI L END TREATMENT, CS | | |
0030 601-99105 150.500 m | 31. 25000 4703. 13| 31. 25000 4703. 13|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0031 602-06639 99.000 m | 120. 00000 11880. 00| 233. 07000 23073. 93]
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0032 602- 06646 147.000 m | 110. 00000 16170. 00| 56. 15000 8254. 05|
TEMPORARY CONCRETE BARRI ER | | |
0033 610-07486 12.800 My | 105. 00000 1344. 00| 76. 00000 972. 80|
HVA FOR APPROACHES, TYPE A | | |
0034 611-06497 1.000 EACH 175. 00000 175. 00| 140. 00000 140. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0035 615- 06490 11.000 EACH 108. 00000 1188. 00| 108. 00000 1188. 00|
RIGHT OF WAY MARKER | | |
0036 615-06505 2.000 EACH 425. 00000 850. 00| 425. 00000 850. 00|
MONUVENT, B | | |
0037 616-02320 81.000 n2 | 18. 00000 1458. 00| 9. 76000 790. 56|
GEOTEXTI LES | | |
0038 616- 06405 24.000 My | 65. 00000 1560. 00| 75. 00000 1800. 00|
RI PRAP, REVETMENT | | |
0039 621-01004 1.000 EACH 100. 00000 100. 00| 380. 00000 380. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621-01660 2084.000 n2 | 0. 45000 937. 80| 0. 55000 1146. 20|

MJULCHED SEEDI NG LEGUMVE, 2 | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 131 -11
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $  437,673. 48 RQUTE : 6
CALL CRDER : 131 CONTRACT ID : R -27144-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : LAPCRTE DI STRICT
SET- ASI CE :
| (7) 35 1065659 | (8) 35-1489621 |
| BROOKS CONSTRUCTI ON | HRP CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ R e S e e
0041 621-01956 30.000 kg | 10. 00000 300. 00| 30. 00000 900. 00|
SEED M XTURE, LEGUME, 1 | | |
0042 621-06548 1.100 kg | 50. 00000 55. 00| 56. 40000 62. 04|
SEED M XTURE, CV | | |
0043 621- 06559 1299.000 n2 | 0. 54000 701. 46| 1. 00000 1299. 00|
MULCHED SEEDI NG R [ | |
0044 621-52448 4.000 EACH 50. 00000 200. 00| 30. 00000 120. 00|
SIGN, DO NOT SPRAY | | |
0045 622-52436 2.000 EACH 50. 00000 100. 00| 30. 00000 60. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0046 622-91786 60.000 EACH 6. 50000 390. 00| 12. 00000 720. 00|
SEEDLI NG | | |
0047 622-98200 4.000 EACH 50. 00000 200. 00| 30. 00000 120. 00|
SIGN, DO NOT DI STURB | | |
0048 714-01169 21.950 m | 4500. 00000 98775. 00| 3806. 50000 83552. 68|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2100 nm x 2100 nm | | |
0049 714- 06660 25.300 n2 | 4000. 00000 101200. 00| 600. 00000 15180. 00|
W NGWALL | | |
0050 715-05048 30.000 m | 20. 00000 600. 00| 10. 00000 300. 00|
Pl PE, TYPE 4, CIRCULAR 150 nm | | |
0051 715-05049 30.000 m | 25. 00000 750. 00| 10. 00000 300. 00|
Pl PE, TYPE 4, C RCULAR 200 mm | | |
0052 715-05051 30.000 m | 30. 00000 900. 00| 10. 00000 300. 00|
PI PE, TYPE 4, C RCULAR 250 mm | | |
0053 801- 06203 390.000 m | 0. 74000 288. 60| 1. 00000 390. 00|
TEMPORARY PAVEMENT MARKI NG 100 nm | | |
0054 801- 06207 642.000 m | 2. 60000 1669. 20| 3. 00000 1926. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nmm | | |
0055 801- 06216 7.200 m | 15. 72000 113. 18| 16. 00000 115. 20|
TEMPCRARY TRANSVERSE PAVEMENT MARKI NG, | | |
600 nm | | |
0056 801- 06640 18. 000 EACH 69. 00000 1242. 00| 80. 00000 1440. 00|
CONSTRUCTI ON SI GN, A | [ |
0057 801- 06645 4.000 EACH 23. 00000 92. 00| 23. 00000 92. 00|
CONSTRUCTION SIGN, B | | |
0058 801- 06775 LUWP| 11230. 00000 11230. 00| 64990. 00000 64990. 00|
MAI NTAI NI NG TRAFFI C | | |
0059 801-07119 28.800 m | 13. 91000 400. 61| 30. 00000 864. 00|

BARRI CADE, II1-B [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/23/03
PAGE : 131 -12
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 437, 673. 48 ROUTE : 6
CALL ORDER : 131 CONTRACT ID : R -27144-A COUNTI ES : NARSHALL
LETTI NG DATE : 12/17/03 10: 00 AM DISTRICT  : LAPCRTE DI STRICT
SET- ASI DE :
| (7) 35 1065659 | (8) 351489621 |
| BROOKS CONSTRUCTI ON | HRP CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0060 801-97643 259.000 m | 7. 51000 1945. 09| 30. 00000 7770. 00|
TEMPORARY BUZZ STRI PS | | |
0061 802-99045 1.000 EACH 10. 00000 10. 00| 75. 00000 75. 00|
SI GN REMOUNTI NG | | |
0062 804-06725 9.000 EACH 12. 95000 116. 55| 12. 00000 108. 00|
DELI NEATOR W TH POST, DI, 75 mm | | |
0064 808-06703 800.000 m | 1. 57000 1256. 00| 2. 00000 1600. 00|
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |
0065 808-06716 504.000 m | 1. 48000 745. 92| 2.00000 1008. 00|
LINE, REMOVE | | |
0066 808- 75240 100.000 m | 1. 57000 157. 00| 2. 00000 200. 00|
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mm | | |
0067 808-75998 17.000 EACH 75. 00000 1275. 00) 50. 00000 850. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0068 801-01851 LUMP|  17000. 00000 17000.00|  16665. 00000 16665. 00|
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
SECTI ON TOTALS | $ 592, 816. 64| $ 593, 642.69]
------------------------------------------ S B

CONTRACT TOTALS | $ 592, 816. 64| $ 593, 642. 69|




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER @ 137
LETTI NG DATE : 12/17/03 10:00 AM
CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/23/03
PAGE : 137 -1
% OVER
LOWVBI D

1  35-1139301
2  35-1065659
3  35-0997978

E & B PAVING | NC

PHEND & BROMAN, | NC

BROCKS CONSTRUCTI ON

ROUTE :
CONTRACT ID : R -27293-A COUNTI ES : STEUBEN
DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 10/02/04 COMPLETI ON DATE
URBAN PRQJECT( S)
TOTAL
BID
$ 1,327,353.70
$ 1,347,012.43
$ 1,706, 060. 43

100. 0000%
101. 4810%
128. 5309%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 197 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 200, 568. 89 RQUTE : SR 352
CALL CRDER : 197 CONTRACT ID : RS-24659-A COUNTI ES : BENTON WARREN
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 65 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 3404011
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1 35-0918397 RI ETH R LEY CONSTRUCTI ON $ 2,094, 839. 83 100. 0000%
2  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,202,527.02 105. 1405%
| (1) 35-0918397 | (2) 35-1917625 |
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CGONTRACTCRS, L. P. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T T .
SECTI ON 0001  RESURFACE ( NON- 3R/ 4R STANDARDS)
[ | |
0001 105-06845 LUWP|  24025. 09000 24025. 09| 7000. 00000 7000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 8.000 MS | 1893. 59000 15148. 72| 1900. 00000 15200. 00|
FI ELD OFFICE, A | | |
0003 110-01001 LUWP| 38277. 42000 38277.42| 110125. 00000 110125. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-93741 7.000 EACH 150. 00000 1050. 00| 500. 00000 3500. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0005 203- 02020 15.000 CYS | 167. 12000 2506. 80| 50. 00000 750. 00|
EXCAVATI ON, UNCLASSI FI ED | | |
0006 303-01180 258.000 TON | 13. 08000 3374. 64| 45, 00000 11610. 00|
COVPACTED AGGREGATE, NO. 53 | | |
0007 303-07449 10950. 000 TON | 13. 71000 150124. 50| 11. 00000 120450. 00|
COVPACTED AGGREGATE, NO. 73 | | |
0008 304-07490 3343.000 TON | 54. 74000 182995, 82| 64. 00000 213952. 00|
HVA PATCHI NG TYPE B | | |
0009 306- 08034 19753.780 SYS | 1. 87000 36939. 57| 1. 75000 34569. 12|
M LLING ASPHALT, 1 1/2 IN. | | |
0010 401- 06264 LUWP| 1584. 08000 1584. 08| 2500. 00000 2500. 00|
PROFI LOGRAPH, HVA | | |
0011 401-07321 12852. 000 TON | 32. 74000 420774. 48| 33. 00000 424116. 00|
QC/ QA HVA, 2, 64, SURFACE, 9.5 mm | | |
0012 401-07371 19302. 000 TON | 30. 42000 587166. 84| 31. 00000 598362. 00|
QA HVA, 2, 64, |NTERVEDI ATE, 12.5 nm | | |
0013 402-07451 7832.000 TON | 32. 19000 252112. 08| 33. 00000 258456. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0014 406- 05520 98.000 TON | 152. 95000 14989. 10| 230. 00000 22540. 00|
ASPHALT FOR TACK COAT | | |
0015 601-92948 1120.000 LFT | 3. 35000 3752. 00| 3. 35000 3752. 00|

GUARDRAI L, ADJUST HEI GHT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 197 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 200, 568. 89 ROUTE : SR 352
CALL ORDER : 197 CONTRACT I D : RS-24659-A COUNTI ES : BENTON WARREN
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 350918397 | (2) 351917625 [
| REETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e et e e e e e e e e e meemeemeeooo-
0016 601-94689 7.000 EACH 2448. 73000 17141. 11| 2600. 00000 18200. 00|
GUARDRAI L END TREATMENT, CS | | |
0017 608-04395 50.000 TON | 57. 13000 2856. 50| 50. 00000 2500. 00|
AGGREGATE FOR SHOULDER DRAI NS | | |
0018 610-07487 2600.000 TON | 66. 33000 172458. 00| 65. 00000 169000. 00|
HVA FOR APPROACHES, TYPE B | | |
0019 615- 06505 61.000 EACH| 415. 51000 25346. 11| 725. 00000 44225. 00|
MONUVENT, B | | [
0020 801-03290 4.000 EACH 75. 00000 300. 00| 75. 00000 300. 00|
CONSTRUCTI ON SI GN, C | | [
0021 801-06203 9668.900 LFT | 0. 70000 6768. 23| 0. 25000 2417. 23|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0022 801-06207 6252.000 LFT | 1. 05000 6564. 60| 1. 10000 6877. 20|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN, [ | [
0023 801- 06640 39.000 EACH 96. 00000 3744. 00 96. 00000 3744. 00|
CONSTRUCTI ON SI GN, A | | |
0024 801-06775 LUMP|  71218. 67000 71218.67|  74760. 00000 74760. 00|
MAI NTAI NI NG TRAFFI C | | |
0025 808- 03631 520.000 LFT | 2. 40000 1248. 00| 2. 40000 1248. 00|
LINE, EPOXY, SOLID, VHITE, 4 IN | |
0026 808-04896 260.000 LFT | 2. 40000 624. 00| 2. 40000 624. 00|
LINE, EPOXY, BROKEN, YELLOW 4 IN. | | |
0027 808-06703 123251.000 LFT | 0. 22000 27115. 22| 0. 22000 27115. 22|
LINE, THERVOPLASTIC, SOLID, WA TE, 4 IN | | [
0028 808- 75240 49486.000 LFT | 0. 22000 10886. 92| 0. 22000 10886. 92|
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
N I | I
0029 808- 75245 33289.000 LFT | 0. 22000 7323. 58 0. 22000 7323. 58]
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | | [
IN. | | |
0030 808- 75297 165.000 LFT | 4. 75000 783. 75 4. 75000 783. 75
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | [ |
0031 808- 75340 4.000 EACH 325. 00000 1300. 00| 325.00000 1300. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR [ | |
0032 808- 75996 1085.000 EACH 4.00000 4340. 00| 4.00000 4340. 00|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE [ [ [
SECTI ON TOTALS | $ 2,094, 839. 83 $ 2,202, 527.02
------------------------------------------ o m m e m e e et e et e e e e e e e e e e e e e e meememeo-on
CONTRACT TOTALS | $ 2,094, 839. 83| $ 2,202, 527.02




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/22/
PAGE : 203 -1

03

ENG NEER S ESTIMATE: $ 2, 049, 497. 57 ROUTE : 32
CALL ORDER : 203 CONTRACT I D : RS-26385-A COUNTI ES : HAM LTON MADI SON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 65 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0886009
5729003
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LON BI D
1 31-4351261 SHELLY & SANDS, | NC. $ 1,762, 403.58 100. 0000%
2 350918397 R ETH R LEY CONSTRUCTI ON $ 1,979,585 00 112. 3230%
3 351139301 E & B PAVING |NC. $ 1,987,043.97 112. 7462%
| (1) 31-4351261 | (2) 35-0918397 | (3) 35-1139301
| SHELLY & SANDS, |NC. | RIETH RILEY CONSTRUCTION | E & B PAVING | NC.
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S S
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105-06845 LUVP|  20000. 00000 20000. 00|  24000. 00000 24000. 00|  22625. 00000 22625. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 3.000 M5 | 2040. 00000 6120. 00| 2200. 00000 6600. 00| 2300. 00000 6900. 00
FIELD OFFI CE, B | | |
0003 110-01001 LUMP|  84000. 00000 84000. 00|  92499.16000 92499. 16|  99000. 00000 99000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02271 7.000 EACH 420. 00000 2940. 00| 160. 00000 1120. 00| 800. 00000 5600. 00
HEADWALL, REMOVE | | |
0005 202-96133 120.000 LFT | 40. 00000 4800. 00| 14. 00000 1680. 00| 37. 50000 4500. 00
Pl PE, REMOVE | | |
0006 203-02000 2527.500 CYS | 53. 00000 133957. 50| 45. 00000 113737. 50]| 42. 00000 106155. 00
EXCAVATI ON COVVON | | |
0007 205- 06932 700.000 LFT | 3. 25000 2275. 00| 3. 20000 2240. 00| 3. 10000 2170. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0008 205- 06937 4550.000 LFT | 1. 45000 6597. 50| 1. 45000 6597. 50| 1. 40000 6370. 00
TEMPORARY SI LT FENCE | | |
0009 211-02050 527.500 CYS | 17. 96000 9473. 90| 22. 00000 11605. 00| 25. 00000 13187. 50
B BORROW [ | [
0010 304-07490 1293.200 TON | 120. 00000 155184. 00| 120. 00000 155184. 00| 110. 00000 142252. 00
HVA PATCH NG TYPE B [ | [
0011 306-08033 152331. 000 SYS | 0. 60000 91398. 60| 1. 05000 159947. 55| 1. 07000 162994. 17
MLLING ASPHALT, 1 IN. | | |
0012 401-06264 LUMP| 5000. 00000 5000. 00| 7400. 00000 7400. 00| 2500. 00000 2500. 00
PROFI LOGRAPH, HMA | | |
0013 401-07328 21418.800 TON | 35. 20000 753941. 76| 41. 00000 878170. 80| 39. 00000 835333. 20
QA HVA 3, 70, SURFACE, 9.5 mm | | |
0014 401-07398 1744.900 TON | 36. 75000 64125. 08| 42. 00000 73285. 80| 47. 00000 82010. 30

QC/ QA HWVA, 3, 70, INTERMEDI ATE, 19.0 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 203 -2
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 049, 497. 57 ROUTE : 32
CALL ORDER : 203 CONTRACT ID : RS-26385-A COUNTI ES : HAM LTON MADI SON
LETTI NG DATE : 12/17/03 10: 00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
| (1) 31- 4351261 | (2) 35-0918397 | (3) 35-1139301
| SHELLY & SANDS, |NC. | RIETH RILEY CONSTRUCTION  |E & B PAVING |NC.
LINE NO / |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m o e e e e e e et e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0015 401-07413 2849.900 TON | 33. 60000 95756. 64| 42. 00000 119695. 80| 47.00000 133945. 30
QU QA HVA, 3, 70, BASE, 25.0 nm | | |
0016 406- 05520 67.700 TON | 150. 00000 10155. 00| 200. 00000 13540. 00| 200. 00000 13540. 00
ASPHALT FOR TACK COAT | | |
0017 610-07487 2103.600 TON | 62. 00000 130423. 20| 65. 00000 136734. 00| 85. 00000 178806. 00
HVA FOR APPROACHES, TYPE B | | |
0018 615- 06525 2.000 EACH 425. 00000 850. 00| 800. 00000 1600. 00| 380. 00000 760. 00
CASTI NG ADJUSTED TO GRADE, MONUVENT | | |
0019 621-01004 7.000 EACH 700. 00000 4900. 00| 700. 00000 4900. 00| 670. 00000 4690. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0020 621-06559 10158.000 SYS | 0. 45000 4571. 10| 0. 45000 4571. 10| 0. 44000 4469. 52
MULCHED SEEDING R [ [ [
0021 715-05052 170.000 LFT | 64. 00000 10880. 00| 21. 00000 3570. 00| 32. 00000 5440. 00
PIPE, TYPE 4, CIRCULAR 12 IN | | |
0022 715-05118 135.000 LFT | 41. 00000 5535. 00| 22. 00000 2970. 00| 62. 50000 8437. 50
PIPE, TYPE 1, O RCULAR 12 IN | | |
0023 715-05119 196.500 LFT | 100. 00000 19650. 00| 33. 00000 6484. 50| 83. 25000 16358. 63
PIPE, TYPE 1, ORCULAR 15 IN | |
0024 715-05121 8.500 LFT | 100. 00000 850. 00| 110. 00000 935. 00| 66. 50000 565. 25
PIPE, TYPE 1, CRCULAR 18 IN | |
0025 715-46000 10.000 EACH 325. 00000 3250. 00| 240. 00000 2400. 00| 346. 00000 3460. 00
Pl PE END SECTION, 12 IN. | | |
0026 715-46005 12.000 EACH 330. 00000 3960. 00| 250. 00000 3000. 00| 346. 00000 4152. 00
Pl PE END SECTION, 15 IN. | | |
0027 715-46010 3.000 EACH 380. 00000 1140. 00| 260. 00000 780. 00| 328. 00000 984. 00
Pl PE END SECTI ON, 18 IN. | | |
0028 801-06207 10715.000 LFT | 0. 50000 5357. 50| 1. 20000 12858. 00| 0. 90000 9643. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0029 801-06640 52.000 EACH 65. 00000 3380. 00| 64. 00000 3328. 00| 60. 00000 3120. 00
CONSTRUCTI ON SIGN, A | | |
0030 801-06775 LUMP|  34000. 00000 34000. 00|  67000. 00000 67000. 00|  23500. 00000 23500. 00
MAI NTAI NI NG TRAFFI C | |
0031 808-06712 56884.000 LFT | 0. 01000 568. 84| 0. 01000 568. 84| 0. 01000 568. 84
LINE, PAINT, BROKEN, YELLOWN 4 IN. | | |
0032 808-06713 145080. 000 LFT | 0. 11000 15958. 80| 0. 11000 15958. 80| 0. 10000 14508. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0033 808-06714 50261.000 LFT | 0. 11000 5528. 71| 0. 11000 5528. 71| 0. 10000 5026. 10
LINE, PAINT, SOLID, YELLOW 4 IN |
0034 808- 75297 195.500 LFT | 2. 20000 430. 10 2.20000 430. 10 2.10000 410. 55

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [
STOP LINE, 24 IN. |



| NDi ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 203 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 049, 497. 57 ROUTE : 32
CALL ORDER : 203 CONTRACT I D : RS-26385-A COUNTI ES : HAM LTON MADI SON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 31-4351261 | (2) 350918397 | (3) 35-1139301
| SHELLY & SANDS, | NC. | RIETH RILEY CONSTRUCTION | E & B PAVING, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0035 808- 75320 6.000 EACH 105. 00000 630. 00| 105. 00000 630. 00| 100. 00000 600. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0036 808- 75325 5.000 EACH 155. 00000 775. 00 155. 00000 775. 00| 150. 00000 750. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) [
0037 306-08042 116437.000 SYS | 0. 55000 64040. 35| 0. 32000 37259. 84 0. 53000 61711. 61
M LLING, SCARI FI CATI ON' PROFI LE | | |
SECTI ON TOTALS | $ 1,762, 403. 58| $ 1,979, 585.00] $ 1,987,043.97
------------------------------------------ o m m e e e o e e et e e ot e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
CONTRACT TOTALS | $ 1,762, 403. 58] $ 1,979, 585.00] $ 1,987,043.97




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 209 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 335, 395. 23 RQUTE : 145
CALL CRDER : 209 CONTRACT ID : RS-27022-A COUNTIES : DUBA S PERRY
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 70 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 1031001
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANE BID LOVBI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,019, 000. 00 100. 0000%
2 35-0626844 RUDOLPH J.H & CO $ 1,179, 896. 28 115. 7896%
| (1) 35- 2040801 | (2) 35 0626844 |
| GOHVANN ASPHALT & CONSTR, ||RUDOLPH, J.H & CO |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUWP| 5800. 00000 5800. 00|  11000. 00000 11000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 8.000 MNOS | 1230. 00000 9840. 00| 1800. 00000 14400. 00
FIELD OFFI CE, A | | |
0003 110-01001 LUMP|  50873. 82000 50873.82|  58500. 00000 58500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02241 300.000 LFT | 1. 75000 525. 00| 1. 75000 525. 00|
GUARDRAI L, REMOVE | | |
0005 211-07454 200.000 CYS | 28. 50000 5700. 00| 33. 35000 6670. 00|
STRUCTURE BACKFI LL | | |
0006 303-01180 300.000 TON | 29. 00000 8700. 00| 62. 00000 18600. 00|
COVPACTED AGGREGATE, NQ 53 | | |
0007 303-07449 100. 000 TON | 16. 60000 1660. 00| 18. 00000 1800. 00|
COVPACTED AGGREGATE, NQ 73 | | |
0008 304-07490 300.000 TON | 88. 00000 26400. 00| 150. 00000 45000. 00|
HVA PATCHING TYPE B | | |
0009 306- 08033 98470.000 SYS | 0. 15000 14770. 50| 0. 40000 39388. 00|
MLLING ASPHALT, 1 IN. | | |
0011 401-07321 8124.000 TON | 33. 50000 272154. 00| 34. 25000 278247. 00|
QA HVA 2, 64, SURFACE, 9.5 mm | | |
0012 401-07371 9224.000 TON | 31. 90000 294245, 60| 32. 00000 295168. 00|
QA HVA, 2, 64, | NTERMVEDIATE, 12.5 mm | | |
0013 402-07451 300.000 TON | 33. 50000 10050. 00| 51. 00000 15300. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0014 405- 05517 21.000 TON | 300. 00000 6300. 00| 400. 00000 8400. 00|
ASPHALT FOR PRI ME COAT | | |
0015 406- 05520 46.000 TON | 170. 00000 7820. 00| 200. 00000 9200. 00|
ASPHALT FOR TACK COAT | | |
0016 601-01522 19.000 EACH 1125. 00000 21375. 00| 1125. 00000 21375. 00|

GUARDRAI L TRANSI TI ON TYPE TGB | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 209 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 335, 395. 23 ROUTE : 145
CALL CRDER : 209 CONTRACT ID : RS-27022-A COUNTI ES : DUBO S PERRY
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35 2040801 | (2) 35 0626844 |
| GOHVANN ASPHALT & CONSTR, ||RUDOLPH, J.H & CO |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0017 601-01846 18.000 EACH 1700. 00000 30600. 00| 1700. 00000 30600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0018 601-04123 5.000 EACH 575. 00000 2875. 00| 575. 00000 2875. 00

GUARDRAI L W THRI E BEAM TRANSI TI ON | | |
SECTI ON, SHCP CURVED | | [

I
I
586. 00000 1172.00
I
|

I
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN [
0034 808-75340 2.000 EACH 285. 00000 570. 00
PAVEMENT MESSAGE NMARKI NGS, |
THERMOPLASTI C, WORD, RXR |

0019 601-94689 24.000 EACH 2500. 00000 60000. 00| 3200. 00000 76800. 00

GUARDRAI L END TREATMENT, CS | |
0020 601-99105 3144. 000 LFT | 11. 00000 34584. 00| 11. 00000 34584. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0021 610-07487 1259.000 TON | 49. 00000 61691. 00| 65. 00000 81835. 00
HVA FOR APPROACHES, TYPE B | | |
0022 616-02305 38.000 CYS | 160. 00000 6080. 00| 325. 00000 12350. 00
GABI ONS | [ [
0023 616-02320 56.000 SYS | 5. 00000 280. 00| 4. 25000 238. 00
GEOTEXTI LES [ [ [
0024 706-91957 300.000 LFT | 46. 00000 13800. 00| 46. 00000 13800. 00
BRI DGE RAI LI NG, THR E BEAM | | |
0025 729-51875 36.000 SFT | 65. 00000 2340. 00| 155. 00000 5580. 00
CONCRETE, A, PATCHI NG | | |
0026 801-06203 7656.000 LFT | 0. 35000 2679. 60| 1. 05000 8038. 80
TEMPORARY PAVEMENT MARKING 4 IN | | |
0027 801-06207 3828.000 LFT | 1. 10000 4210. 80| 1. 75000 6699. 00

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
4 IN. I I I
0028 801-06640 34.000 EACH 80. 00000 2720. 00| 108. 30000 3682. 20
CONSTRUCTI ON SIGN, A | | |
0029 801-06775 LUMP|  28600. 00000 28600. 00|  44000. 00000 44000. 00

MAI NTAI NI NG TRAFFI C [ [
0030 808-06712 420.000 LFT | 0. 08000 33. 60| 0. 08000 33. 60
LINE, PAINT, BROKEN, YELLON 4 IN | [ [
0031 808-06713 76238.000 LFT | 0. 08000 6099. 04] 0. 08000 6099. 04

LINE, PAINT, SOLID, WVHITE, 4 IN | |
0032 808-06714 73938.000 LFT | 0. 08000 5915. 04 0. 08000 5915. 04
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0033 808- 75297 17.000 LFT 5. 50000 93. 50| 8. 30000 141. 10

I

I

I

I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 209 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 335, 395. 23 ROUTE : 145
CALL CRDER : 209 CONTRACT I D : RS-27022-A COUNTI ES : DUBO S PERRY
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35 2040801 | (2) 35 0626844 |
| GOHVANN ASPHALT & CONSTR., || RUDOLPH, J.H. & CO |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e et e e e e e e e e e meemeemeeooo-
0035 808- 75996 2.000 EACH 95. 00000 190. 00| 14. 00000 28. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0036 808- 75998 950.000 EACH 18. 35000 17432. 50| 17. 95000 17052. 50|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0037 306-08043 1200. 000 SYS | 1. 66000 1992. 00| 4.00000 4800. 00|
M LLING TRANSI TI ON | | |
SECTI ON TOTALS | $ 1,019, 000. 00| $ 1,179, 896. 28
------------------------------------------ e

CONTRACT TOTALS [ $ 1,019, 000. 00| $ 1,179, 896. 28|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 215 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1,725, 119. 84 ROUTE : 218
CALL ORDER : 215 CONTRACT ID : RS-27071-A COUNTI ES : HUNTI NGTON WABASH
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 08/20/04 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3035003
3035004
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1139301 E & B PAVING |NC. $ 1,348, 986. 23 100. 0000%
2 351065659 BROOKS CONSTRUCTI ON $ 1,690, 700. 04 125. 3311%
| (1) 351139301 | (2) 35 1065659 |
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e e e e et e e e e e e e e e e e e e e e e e e e e e emeemmeeooo-
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105-07039 6.000 M | 1275. 00000 7650. 00| 1500. 00000 9000. 00|
FIELD OFFI CE, B | | |
0002 110-01001 LUMP|  67000. 00000 67000.00|  84000. 00000 84000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-02260 2.000 EACH 450. 00000 900. 00| 650. 00000 1300. 00|
TREE, 30 IN., REMOVE | | [
0004 202-91840 310.000 LFT | 0. 01000 3. 10| 5. 00000 1550. 00|
FENCE, CHAIN LINK, REMOVE | | [
0005 202-93091 1.000 EACH 300. 00000 300. 00| 450. 00000 450. 00|
TREE, 15 IN., REMOVE | | |
0006 203-90014 3.930 STA | 2500. 00000 9825. 00| 809. 00000 3179. 37|
LI NEAR GRADI NG | |
0007 205-06932 12.000 LFT | 10. 00000 120. 00| 36. 00000 432. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0008 205- 06937 59654. 000 LFT | 0. 50000 29827. 00| 0. 50000 29827. 00|
TEMPORARY SI LT FENCE | [ [
0009 301-07448 6865.000 TON | 5. 00000 34325. 00| 12. 00000 82380. 00|
COMPACTED AGGREGATE, NO 53, BASE [ [
0010 303-07449 6890.000 TON | 1. 00000 6890. 00| 5. 00000 34450. 00|
COVPACTED AGGREGATE, NO 73 | | |
0011 304-07490 1005. 000 TON | 55. 00000 55275. 00| 55. 35000 55626. 75|
HVA PATCH NG TYPE B | | |
0012 304-07493 10297. 000 TON | 32. 00000 329504. 00| 25. 00000 257425. 00|
W DENI NG WTH HVA, TYPE B | | |
0013 305-98794 335.000 TON | 5. 00000 1675. 00| 5. 00000 1675. 00|
COMPACTED AGGREGATE FOR PATCHI NG 0, 53 | | [
0014 306-08033 75955. 000 SYS | 0. 20000 15191. 00| 0. 30000 22786. 50|

M LLING ASPHALT, 1 IN [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 215 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,725, 119. 84 ROUTE : 218
CALL ORDER : 215 CONTRACT ID : RS-27071-A COUNTI ES : HUNTI NGTON WABASH
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351139301 | (2) 35 1065659 [
|E & B PAVING, |NC. | BROOKS CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeoo-
0015 306-08034 300.000 SYS | 0. 20000 60. 00| 1. 86000 558. 00|
MLLING ASPHALT, 1 1/2 IN | | |
0016 306-08043 7705.000 SYS | 0. 01000 77. 05| 1. 00000 7705. 00|
M LLING TRANSI TI ON | [ [
0017 401-06264 LUMP| 5000. 00000 5000. 00| 9000. 00000 9000. 00|
PROFI LOGRAPH, HVA | | [
0018 401-07321 8058.000 TON | 35. 00000 282030. 00| 32. 00000 257856. 00|
QC/ QA HVA, 2, 64, SURFACE, 9.5 nm | | |
0019 401-07371 10743.000 TON | 32. 00000 343776. 00| 28. 00000 300804. 00|
QC/ QA HWVA, 2, 64, |NTERVEDI ATE, 12.5 nm | | |
0020 406- 05520 55.000 TON | 50. 00000 2750. 00| 150. 00000 8250. 00|
ASPHALT FOR TACK COAT | | |
0021 603-04124 2.000 EACH 350. 00000 700. 00| 940. 00000 1880. 00|
FENCE GATE, CHAIN LINK, 48 IN X 4 FT. | | [
0022 603-06045 310.000 LFT | 13. 50000 4185. 00| 13. 00000 4030. 00|
FENCE, CHAIN LINK, 48 IN. | | [
0023 610-07487 892.000 TON | 50. 00000 44600. 00 56. 69000 50567. 48]
HVA FOR APPROACHES, TYPE B | | |
0024 615- 06520 14. 000 EACH 100. 00000 1400. 00| 317. 18000 4440. 52|
MONUVENT, RE- ESTABLI SH | | |
0025 715-05595 8.000 LFT | 180. 00000 1440. 00| 171. 00000 1368. 00|
Pl PE EXTENSI ON, O ROULAR, 15 IN. | | |
0026 715-05596 12.000 LFT | 132. 00000 1584. 00| 118. 45000 1421. 40|
Pl PE EXTENSI ON, CI ROULAR, 18 IN. | | [
0027 801-06203 5970.000 LFT | 0. 21000 1253. 70| 0. 11000 656. 70|
TEMPORARY PAVEMENT MARKI NG, 4 | N. | | [
0028 801-06207 2985.000 LFT | 0. 63000 1880. 55| 0. 72000 2149. 20|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
41N | | |
0029 801- 06640 24.000 EACH 145. 00000 3480. 00| 250. 00000 6000. 00|
CONSTRUCTI ON SIGN, A | | [
0030 801-06775 LUMP|  70909. 00000 70909. 00|  425714. 59000 425714. 59
MAI NTAI NI NG TRAFFI C | | |
0031 802-91122 21.000 EACH 155. 00000 3255. 00| 98. 00000 2058. 00|
SI GN, GROUND MOUNTED, RESET | | |
0032 804- 04435 2.000 EACH 10. 00000 20. 00| 10. 00000 20. 00|
DELI NEATOR PCST, REMOVE | | |
0033 804-06771 19. 000 EACH 19. 00000 361. 00| 25. 00000 475. 00|
DELI NEATOR PCST, FLEXI BLE | | |
0034 807-02823 1.000 EACH 2500. 00000 2500. 00| 1600. 00000 1600. 00|

LI GHT POLE, WOOD, RELCCATE | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03

PAGE : 215 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,725, 119. 84 ROUTE : 218
CALL ORDER : 215 CONTRACT ID : RS-27071-A COUNTI ES :  HUNTI NGTON WABASH
LETTING DATE : 12/17/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1139301 | (2) 35 1065659 |
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e e o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeaooo-
0035 808-04298 1.000 EACH 405. 00000 405. 00| 405. 00000 405. 00|
PAVEMENT MESSAGE MARKI NG THERVOPLASTI C, | | |
WORD (RR) I I I
0036 808-06713 59654. 000 LFT | 0. 08000 4772. 32| 0. 09000 5368. 86|
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0037 808-75240 3031.000 LFT | 0. 23000 697. 13| 0. 23000 697. 13|
LINE, THERVOPLASTI C, BROKEN, YELLOW 4 | | |
IN. I I
0038 808-75245 46648.000 LFT | 0. 23000 10729. 04 0. 23000 10729. 04|
LINE, THERMOPLASTIC, SCLID, YELLOW 4 | |
IN. |
0039 808-75297 105.000 LFT 4.50000 472. 50 4.50000 472. 50|

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STCP LINE, 24 IN |

0040 808- 75996 736.000 EACH| 2. 94000 2163. 84 3. 25000 2392. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [
REMOVE | [
SECTI ON TOTALS | $ 1,348, 986.23 $ 1,690, 700. 04
------------------------------------------ T

CONTRACT TOTALS [ $ 1,348, 986. 23| $ 1,690, 700. 04|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 219 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1,211, 832. 98 ROUTE : 62
CALL ORDER : 219 CONTRACT ID : RS-27102-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0063009
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOV BI D
1 351139301 E & B PAVING |NC. $ 1,254,873.20 100. 0000%
2 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,291, 600. 00 102. 9267%
3 350626844 RUDOLPH, J.H. & CO $ 1,520,101.75 121. 1358%
| (1) 351139301 | (2) 35 2040801 | (3) 35-0626844
|E & B PAVING | NC. | GOHVANN ASPHALT & CONSTR, ||RUDCLPH, J.H & CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e m o e e et e e et e e e e e e e e e e e e e e e e e e e e e e e emeeemeeeoooo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUMP| 7500. 00000 7500. 00| 6000. 00000 6000.00]  14000. 00000 14000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 8.000 M5 | 1950. 00000 15600. 00| 1500. 00000 12000. 00 1700. 00000 13600. 00
FIELD OFFI CE, B | | |
0003 110-01001 LUMP|  62700. 00000 62700.00]  64574. 51000 64574.51]  75000. 00000 75000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202-02241 31.000 LFT | 6. 00000 186. 00 6. 00000 186. 00| 6. 00000 186. 00
GUARDRAI L, REMOVE | | |
0005 202-02278 864.000 LFT | 10. 00000 8640. 00| 10. 00000 8640. 00| 17. 00000 14688. 00
CURB, CONCRETE, REMOVE | | |
0006 202-52710 369.000 SYS | 15. 00000 5535. 00| 15. 00000 5535. 00| 36. 50000 13468. 50
S| DEWALK, CONCRETE, REMOVE | | [
0007 202-93741 7.000 EACH 250. 00000 1750. 00| 140. 00000 980. 00| 680. 00000 4760. 00
GUARD RAI L END TREATMENT, REMOVE | [ [
0008 211-07454 21.000 CYS | 30. 00000 630. 00| 30. 00000 630. 00| 73. 00000 1533. 00
STRUCTURE BACKFI LL | [ [
0009 303-07449 55.000 TON | 55. 00000 3025. 00| 28. 30000 1556. 50| 58. 00000 3190. 00
COMPACTED AGGREGATE, NO. 73 | | [
0010 304-07491 1270.000 TON | 100. 00000 127000. 00| 99. 00000 125730. 00| 135. 00000 171450. 00
HVA PATCH NG, TYPE C | | |
0011 306-08034 134775.000 SYS | 0. 50000 67387. 50| 0. 42000 56605. 50| 0. 97000 130731. 75
MLLING ASPHALT, 1 1/2 IN. | | |
0012 306-08043 8860. 000 SYS | 3. 85000 34111. 00| 1. 40000 12404. 00| 4. 25000 37655. 00
M LLING TRANSI TI ON | | |
0013 401-07334 11150. 000 TON | 42. 00000 468300. 00| 52. 15000 581472. 50 45. 85000 511227. 50
QA HVA, 3, 76, SURFACE, 9.5 mm | | |
0014 402-07452 200.000 TON | 60. 00000 12000. 00| 52. 20000 10440. 00| 45. 00000 9000. 00

HVA, TYPE C, WEDGE AND LEVEL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 219 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,211, 832. 98 ROUTE : 62
CALL ORDER : 219 CONTRACT ID : RS-27102-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0626844
|E & B PAVING | NC. | GOHVANN ASPHALT & CONSTR, ||RUDCLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m et o e e et e e et e e m e e e e e et e e e e e e e e e e meemeemeeoo-
0015 405-05517 1.500 TON | 250. 00000 375. 00| 550. 00000 825. 00| 605. 00000 907. 50
ASPHALT FOR PRI ME COAT | | [
0016 406- 05520 36.000 TON | 225. 00000 8100. 00| 175. 00000 6300. 00| 200. 00000 7200. 00
ASPHALT FOR TACK COAT | |
0017 601-01846 2.000 EACH 1750. 00000 3500. 00| 1680. 00000 3360. 00| 1700. 00000 3400. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0018 601-93346 4.000 EACH 150. 00000 600. 00| 75. 00000 300. 00| 75. 00000 300. 00
GUARD RAI L CONNECTCR, AS | | |
0019 601-94689 6.000 EACH 2150. 00000 12900. 00| 2455. 00000 14730. 00| 3500. 00000 21000. 00
GUARDRAI L END TREATMENT, CS | | |
0021 604-06070 25.000 SYS | 100. 00000 2500. 00| 70. 00000 1750. 00| 86. 00000 2150. 00
SI DEWALK, CONCRETE | | |
0022 610-07488 675.000 TON | 110. 00000 74250. 00| 65. 00000 43875. 00| 89. 00000 60075. 00
HVA FOR APPROACHES, TYPE C | | |
0023 612-04315 90.000 TON | 765. 00000 68850. 00| 765. 00000 68850. 00| 765. 00000 68850. 00
ASPHALT MATERI AL FOR UNDERSEAL | | |
0024 612-60410 1805. 000 EACH 6. 50000 11732. 50] 6. 50000 11732. 50| 6. 50000 11732.50
DRI LLED HOLE FOR UNDERSEAL | | |
0025 615- 06527 4.000 EACH 480. 00000 1920. 00| 470. 00000 1880. 00| 470. 00000 1880. 00
MONUMVENT, SECTI ON CORNER | | |
0026 621-06574 270.000 SYS | 4. 75000 1282. 50| 12. 75000 3442. 50 19. 50000 5265. 00
SCODDI NG | | |
0027 702-90915 1.000 CYS | 650. 00000 650. 00| 216. 00000 216. 00| 530. 00000 530. 00
CONCRETE, A | | |
0028 715-41045 16.000 LFT | 35. 00000 560. 00| 80. 00000 1280. 00| 265. 00000 4240. 00
Pl PE, REI NFORCED CONCRETE, 12 IN | | |
0029 715-90588 24.000 LFT | 35. 00000 840. 00| 36. 00000 864. 00| 80. 00000 1920. 00
PIPE, RELAID, 12 IN. | |
0030 720- 44000 10. 000 EACH 650. 00000 6500. 00| 650. 00000 6500. 00| 1400. 00000 14000. 00
CASTING ADIUST TO GRADE | | |
0031 801-06203 2050.000 LFT | 0. 61000 1250. 50| 0. 50000 1025. 00| 1. 25000 2562. 50
TEMPORARY PAVEMENT MARKING, 4 | N | | |
0032 801- 06207 2050.000 LFT | 2. 11000 4325. 50| 1. 10000 2255. 00| 2. 25000 4612. 50
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | [ [
4 IN | | |
0033 801-06640 50.000 EACH 96. 00000 4800. 00| 75. 00000 3750. 00| 96. 00000 4800. 00
CONSTRUCTI ON SIGN, A | | |
0034 801-06775 LUMP|  70750. 00000 70750. 00|  67830. 00000 67830. 00|  150000. 00000 150000. 00
MAI NTAI NI NG TRAFFI C | |
0035 805-02328 24570.000 LFT | 0. 25000 6142. 50| 0. 25000 6142. 50 0. 25000 6142. 50

SI GNAL CABLE, 1C 14GA. | | |



PAVEMENT MESSAGE MARKI NGS, |

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 219 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 211, 832. 98 ROUTE : 62
CALL ORDER : 219 CONTRACT ID : RS-27102-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 351139301 | (2) 35 2040801 | (3) 35-0626844
|E & B PAVING | NC. | GOHVANN ASPHALT & CONSTR, ||RUDOLPH, J.H & CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e e emmeemeeooo-
0036 805-78785 10.000 EACH| 450. 00000 4500. 00| 450. 00000 4500. 00| 450. 00000 4500. 00
SI GNAL DETECTOR HOUSI NG | | |
0037 805-78795 5620. 000 LFT | 7. 50000 42150. 00| 7. 50000 42150. 00| 7.50000 42150. 00
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0038 805-92951 25.000 EACH| 142. 50000 3562. 50| 142.50000 3562. 50| 142. 50000 3562. 50
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0039 808-06701 10230.000 LFT | 0. 24000 2455, 20| 0. 23000 2352. 90| 0. 24000 2455, 20
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
I'N. I I [
0040 808-06703 40914.000 LFT | 0. 24000 9819. 36| 0. 23000 9410. 22| 0. 24000 9819. 36
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |
0041 808-06705 210.000 LFT | 0. 24000 50. 40| 1. 00000 210. 00| 0. 24000 50. 40
LINE, THERMOPLASTIC, SOLID, WH TE, 8 IN.| |
0042 808- 75065 2.000 EACH 135. 00000 270. 00| 70. 00000 140. 00| 135. 00000 270. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD, SCHOOL [ | [
0043 808- 75240 7535.000 LFT | 0. 24000 1808. 40| 0. 01000 75. 35] 0. 24000 1808. 40
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. | | |
0044 808- 75245 40914.000 LFT | 0. 24000 9819. 36| 0. 23000 9410. 22| 0. 24000 9819. 36
LINE, THERMOPLASTIC, SOLID, YELLOW 4 | |
I'N. I I I
0045 808- 75260 160. 000 LFT | 1. 92000 307. 20| 2.00000 320. 00| 1. 92000 307. 20
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 12 IN. | | |
0046 808- 75278 1138.000 LFT | 1. 92000 2184. 96| 2. 00000 2276. 00| 1. 92000 2184. 96
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 12 IN. | | |
0047 808-75297 910.000 LFT | 3. 84000 3494. 40| 2. 50000 2275. 00| 3. 84000 3494. 40
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | [ |
0048 808- 75300 882.000 LFT | 0. 96000 846. 72| 0. 90000 793. 80| 0. 96000 846. 72
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
0049 808- 75320 110.000 EACH 57. 00000 6270. 00| 35. 00000 3850. 00| 57. 00000 6270. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | |
0050 808- 75325 45.000 EACH 82. 00000 3690. 00| 45. 00000 2025. 00| 82. 00000 3690. 00
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, WORD ( ONLY) | | |
0051 808- 75340 1.000 EACH 285. 00000 285. 00| 400. 00000 400. 00| 285. 00000 285. 00
I
I

THERMOPLASTI C, WORD, RXR



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 219 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 211, 832. 98 ROUTE : 62
CALL ORDER : 219 CONTRACT ID : RS-27102-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 351139301 | (2) 35 2040801 | (3) 35-0626844
|E & B PAVING | NC. | GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H & @
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0052 808- 75996 1324.000 EACH 4. 80000 6355. 20| 4. 00000 5296. 00| 4. 25000 5627. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | [ [
0053 808- 75998 1324.000 EACH 17. 25000 22839. 00| 17. 25000 22839. 00| 17. 25000 22839. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0054 604-07896 57.500 SYS | 105. 00000 6037. 50| 145. 00000 8337. 50| 70. 00000 4025. 00
CURB RAWP, CONCRETE, B | [
0055 604-07900 159.000 SYS | 115. 00000 18285. 00| 135. 00000 21465. 00| 60. 00000 9540. 00
CURB RAMP, CONCRETE, F | |
0056 604-07901 60.000 SYS | 105. 00000 6300. 00| 125. 00000 7500. 00| 125. 00000 7500. 00
CURB RAMP, CONCRETE, G | | |
0057 604-07902 60.000 SYS | 105. 00000 6300. 00| 125. 00000 7500. 00| 100. 00000 6000. 00
CURB RAMP, CONCRETE, H | |
0058 604-07894 10. 000 SYS | 105. 00000 1050. 00| 125. 00000 1250. 00| 100. 00000 1000. 00
CURB RAVP, CONCRETE, A | | |
SECTI ON TOTALS | $ 1,254,873. 20| $ 1,291, 600. 00| $ 1,520, 101.75
------------------------------------------ S B
CONTRACT TOTALS | $ 1,254, 873. 20 $ 1,291, 600. 00| $ 1,520, 101.75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 221 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 229, 918. 95 ROUTE : 10
CALL ORDER : 221 CONTRACT I D : RS-27120-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 90 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3650024
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1 351065659 BROOKS CONSTRUCTI ON $ 1,787,603.76 100. 0000%
2 351139301 E & B PAVING |NC. $ 1,846, 998. 89 103. 3226%
3 350997978 PHEND & BRON, | NC. $ 1,938,379.41 108. 4345%
| (1) 351065659 | (2) 351139301 | (3) 35-0997978
| BROCKS CONSTRUCTI ON |E & B PAVING |NC. | PHEND & BROMWN, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e e e e et e e e e e e e e e e e e e e e e e e e e e emeemmeeooo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUWP|  10000. 00000 10000. 00| 4239. 32000 4239. 32| 9500. 00000 9500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 9.000 M | 1200. 00000 10800. 00| 1000. 00000 9000. 00| 1600. 00000 14400. 00
FIELD OFFI CE, B | | |
0004 110-01001 LUMP|  89000. 00000 89000. 00|  92000. 00000 92000. 00|  97000. 00000 97000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202-02241 230.000 m | 7. 75000 1782. 50| 9. 00000 2070. 00| 7.75000 1782. 50
GUARDRAI L, REMOVE | | |
0006 202-02271 28.000 EACH 100. 00000 2800. 00| 100. 00000 2800. 00| 275. 00000 7700. 00
HEADWALL, REMOVE | |
0007 202-02278 474.000 m | 26. 25000 12442. 50| 5. 00000 2370. 00| 17. 50000 8295. 00
CURB, CONCRETE, REMOVE | [
0009 202- 04089 8.000 EACH 50. 00000 400. 00| 50. 00000 400. 00| 31. 50000 252. 00
SIGN, SHEET, REMOVE | [ [
0010 202-91385 2.000 EACH 1000. 00000 2000. 00| 2000. 00000 4000. 00| 270. 00000 540. 00
I NLET, REMOVE | | [
0011 203-02000 81.000 n8 | 1.31000 106. 11| 60. 00000 4860. 00| 12. 00000 972. 00
EXCAVATI ON, COMVON | | [
0012 203-02080 1.000 km |  19286. 40000 19286. 40| 1500. 00000 1500. 00| 1000. 00000 1000. 00
LI NEAR GRADI NG | | |
0014 211-07454 40.000 n8 | 26. 16000 1046. 40| 20. 00000 800. 00| 18. 00000 720. 00
STRUCTURE BACKFI LL | | |
0015 301-07448 173.000 My | 21. 38000 3698. 74| 22. 00000 3806. 00| 26. 00000 4498. 00
COVPACTED AGGREGATE, NO 53, BASE | |
0016 303-07449 11093.000 My | 1. 10000 12202. 30] 5. 00000 55465. 00| 12. 00000 133116. 00
COVPACTED AGGREGATE, NO 73 | | |
0017 304-07490 300.000 My | 50. 32000 15096. 00| 79. 00000 23700. 00| 85. 50000 25650. 00

HVA PATCH NG TYPE B



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/22/03
PAGE : 221 -2
TABULATI ON CF BI DS

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

ENG NEER S ESTI MATE: $ 2, 229, 918. 95 ROUTE : 10
CALL ORDER : 221 CONTRACT I D : RS-27120-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/17/03 10:00 AM DISTRCT  : LAPCRTE DI STRI CT
SET- ASI DE :
| (1) 35- 1065659 | (2) 35-1139301 | (3) 35-0997978
| BROOKS CONSTRUCTI ON |E & B PAVING |NC. | PHEND & BROMN, | NC
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e e e e e e e e e meemeeoeaooo-
0018 304-07493 2130.000 My | 33. 41000 71163. 30| 40. 00000 85200. 00| 42. 60000 90738. 00
W DENI NG WTH HVA, TYPE B | | [
0019 306-08033 140000. 000 n2 | 0. 01000 1400. 00| 0. 20000 28000. 00| 0. 23000 32200. 00
MLLING ASPHALT, 25 mm | | |
0020 401-06264 LUMP|  10000. 00000 10000. 00| 7000. 00000 7000. 00| 6000. 00000 6000. 00
PROFI LOGRAPH, HMA | | |
0021 401-07327 12054.000 My | 30. 86000 371986. 44| 43.00000 518322. 00 42.00000 506268. 00
QC/ QA HWVA, 2, 70, SURFACE, 9.5 m | | [
0023 402-07433 32.000 My | 56. 33000 1802. 56| 50. 00000 1600. 00 70. 00000 2240. 00
HVA SURFACE, TYPE B | | |
0024 402-07438 43.000 My | 51. 86000 2229. 98| 50. 00000 2150. 00| 67. 00000 2881. 00
HVA | NTERVEDI ATE, TYPE B | | |
0025 406- 05520 9.000 My | 1102. 33000 9920. 97 800. 00000 7200. 00| 400. 00000 3600. 00
ASPHALT FOR TACK COAT | | |
0026 601-01846 2.000 EACH 1625. 00000 3250. 00| 1700. 00000 3400. 00| 1625. 00000 3250. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0027 601-03130 4.000 EACH 350. 00000 1400. 00| 500. 00000 2000. 00| 350. 00000 1400. 00
GUARDRAI L TRANSI TI ON, W THRI E BEAM | | |
1.905 m | [
0028 601-06619 20.900 m | 72. 00000 1504. 80| 82. 00000 1713. 80| 72. 00000 1504. 80
GUARDRAI L, THRI E BEAM MODI FI ED [ | [
0029 601-94689 14.000 EACH 2000. 00000 28000. 00| 2200. 00000 30800. 00| 3160. 00000 44240. 00
GUARDRAI L END TREATMENT, OS | | [
0030 601-97774 4.000 EACH 775. 00000 3100. 00| 1000. 00000 4000. 00| 775. 00000 3100. 00
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE [ |
0031 601-99105 579.500 m | 32. 95000 19094. 53| 32. 00000 18544. 00| 33. 00000 19123. 50
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0032 605-06120 474.000 m | 38. 55000 18272. 70]| 30. 00000 14220. 00| 47. 00000 22278. 00
CURB, CONCRETE | | |
0033 610-07487 2800.000 My | 59. 59000 166852. 00| 50. 00000 140000. 00| 65. 00000 182000. 00
HVA FOR APPROACHES, TYPE B | | [
0034 615-06527 16. 000 EACH 395. 00000 6320. 00| 150. 00000 2400. 00| 395. 00000 6320. 00
MONUMENT, SECTI ON CORNER | [ [
0035 616-02320 100.000 n2 | 3. 21000 321. 00| 1. 00000 100. 00| 3. 00000 300. 00
GEOTEXTI LES | | |
0036 616-06401 10.000 My | 52. 52000 525. 20| 150. 00000 1500. 00| 85. 00000 850. 00
RI PRAP, DUMPED | | |
0037 621-01004 1.000 EACH 300. 00000 300. 00| 300. 00000 300. 00| 300. 00000 300. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 221 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 229, 918. 95 ROUTE : 10
CALL ORDER : 221 CONTRACT 1D : RS-27120-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351065659 | (2) 35 1139301 | (3) 35-0997978
| BROOKS CONSTRUCTI ON |E & B PAVING |NC. | PHEND & BROWN, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeeoeeoo-
0038 621-06559 500.000 n2 | 10. 00000 5000. 00| 2. 98000 1490. 00| 2. 98000 1490. 00
MULCHED SEEDI NG, R | [ |
0039 715-05118 24.000 m | 540. 05000 12961. 20| 450. 00000 10800. 00| 330. 00000 7920. 00
PIPE, TYPE 1, CIRCULAR 300 nm [ | |
0040 715-05119 11.600 m | 543. 33000 6302. 63| 500. 00000 5800. 00| 370. 00000 4292. 00
PIPE, TYPE 1, CIRCULAR 375 nm | [ |
0041 715- 46000 4.000 EACH 405. 00000 1620. 00| 400. 00000 1600. 00| 220. 00000 880. 00
Pl PE END SECTI ON, 300 nm | |
0042 715- 46005 14.000 EACH 415. 00000 5810. 00| 400. 00000 5600. 00| 240. 00000 3360. 00
Pl PE END SECTI ON, 375 nm | | [
0043 715-46020 6.000 EACH 565. 00000 3390. 00| 600. 00000 3600. 00| 360. 00000 2160. 00
PI PE END SECTION, 600 nm | |
0044 720- 44000 15.000 EACH 200. 00000 3000. 00| 100. 00000 1500. 00| 340. 00000 5100. 00
CASTING ADJUST TO GRADE | [ [
0045 720- 45205 3.000 EACH 2215. 00000 6645. 00| 2500. 00000 7500. 00| 2600. 00000 7800. 00
CATCH BASIN, A2 | | [
0046 720-45215 2.000 EACH 2150. 00000 4300. 00| 2500. 00000 5000. 00| 2300. 00000 4600. 00
CATCH BASIN, A8 | |
0047 720- 45235 1.000 EACH 1775. 00000 1775. 00 2200. 00000 2200. 00| 1600. 00000 1600. 00
CATCH BASIN, E7 | |
0048 801-01093 6.000 EACH 439. 00000 2634. 00| 439. 00000 2634. 00| 439. 00000 2634. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | [
ASSEMBLY | | |
0049 801-01506 4.000 EACH 150. 00000 600. 00| 150. 00000 600. 00| 150. 00000 600. 00
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | | |
WORD (RXR) I I I
0050 801-06203 3482.000 m | 0. 36000 1253. 52| 0. 33000 1149. 06| 0. 33000 1149. 06
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0051 801-06207 1805.300 m | 2. 36000 4260. 51| 3. 00000 5415. 90| 3. 50000 6318. 55
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | |
100 mm | [ |
0052 801- 06640 60. 000 EACH 200. 00000 12000. 00| 98. 00000 5880. 00| 98. 00000 5880. 00
CONSTRUCTI ON SI GN, A | | |
0053 801-06775 LUMP|  330915. 00000 330915.00]  43800. 00000 43800.00|  27000. 00000 27000. 00
MAI NTAI NI NG TRAFFI C | | |
0055 805- 02440 487.800 m | 0. 40000 195. 12| 0. 40000 195. 12| 1. 00000 487. 80
SI GNAL CABLE, ROADVAY LOOP, 1C 16GA | | |
0056 805- 78795 125.000 m | 10. 00000 1250. 00| 10. 00000 1250. 00| 26. 50000 3312. 50
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0057 808-06713 36049.000 m | 0. 27000 9733. 23| 0. 27000 9733. 23| 0. 27000 9733. 23

LINE, PAINT, SOLID, WH TE, 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 221 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 229, 918. 95 ROUTE : 10
CALL ORDER : 221 CONTRACT I D : RS-27120-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351065659 | (2) 35 1139301 | (3) 35-0997978
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. | PHEND & BROMN, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e e emmeemeeooo-
0058 808- 75240 2651.000 m | 0. 76000 2014. 76 0. 76000 2014. 76| 0. 76000 2014. 76
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0059 808- 75245 20208.000 m | 0. 76000 15358. 08 0. 76000 15358. 08| 0. 76000 15358. 08
LI NE, THERMOPLASTIC, SCLID, YELLOW | | [
100nm | | |
0060 808- 75300 33.000 m | 7.00000 231. 00| 7.00000 231. 00| 7.00000 231. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSVALK LINE, 150 nm | |
0061 808- 75340 4.000 EACH 350. 00000 1400. 00| 350. 00000 1400. 00| 350. 00000 1400. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD, RXR | [ [
0062 808- 75998 1161.000 EACH 17. 50000 20317. 50| 17. 50000 20317. 50| 17. 50000 20317. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | [
0063 306-08043 12000.000 n2 | 0. 30000 3600. 00| 0. 01000 120. 00| 0. 23000 2760. 00
M LLING TRANSI TI ON | | |
0064 203-02070 700.000 n8 | 0. 01000 7.00] 25. 00000 17500. 00| 16. 85000 11795. 00
BORROW | | [
0065 401-07378 16071.000 My | 26. 46000 425238. 66| 37. 00000 594627. 00| 34. 00000 546414. 00
QC/ QA HWVA, 2, 70, | NTERVEDI ATE, 12.5 nm | | |
0066 804-06771 21.000 EACH 24. 00000 504. 00| 20. 00000 420. 00| 28. 00000 588. 00
DELI NEATOR PCST, FLEXI BLE | | |
0067 720-99315 2.000 EACH 1000. 00000 2000. 00| 200. 00000 400. 00| 525. 00000 1050. 00
CLEAN EXI STI NG CATCH BASI NS | | |
0068 715-01354 60.000 m | 20. 00000 1200. 00| 25. 00000 1500. 00| 30. 00000 1800. 00
CLEAN EXI STING PI PE | | |
0069 808- 75297 65.000 m | 45. 00000 2925. 00| 13. 00000 845. 00| 10. 50000 682. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |
0070 802-05701 64.000 m | 15. 00000 960. 00| 15. 00000 960. 00| 38. 00000 2432.00
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0071 802-76025 8.920 n2 | 11. 00000 98. 12| 11. 00000 98. 12 134. 60000 1200. 63
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND, 2.03 nm THI CKNESS | | |
SECTI ON TOTALS | $ 1,787, 603. 76| $ 1,846, 998. 89| $ 1,938,379.41
------------------------------------------ o m m e et o e e e et m e et e e e e e e e e e e e e e e e e e e e e e mee—eeoo-
CONTRACT TOTALS | $ 1,787, 603. 76| $ 1,846, 998. 89 $ 1,938, 379.41




GUARDRAI L TERM NAL SYSTEM WB.EAM [

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/22/03
PAGE : 227 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 530, 857. 54 ROUTE : 421
CALL ORDER : 227 CONTRACT ID : RS-27125-A COUNTI ES : CARROLL CLI NTON
LETTI NG DATE : 12/17/03 10:00 AM DISTRCT  : LAPCRTE DI STRI CT
CONTRACT TIME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 1116009
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOVN BI D
1  35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,002, 426.87 100. 0000%
2 351621699 CENTRAL PAVING | NC. $ 1,018, 611.20 101. 6145%
3 351917625 M LESTONE CONTRACTCRS, L. P. $ 1,053,976.36 105. 1424%
| (1) 350918397 | (2) 35 1621699 | (3) 35-1917625
| RIETH RILEY CONSTRUCTION | CENTRAL PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001  ASPHALT RESURFACE
I |
0001 105-07039 9.000 M | 2070. 32000 18632. 88| 2400. 00000 21600. 00| 1900. 00000 17100. 00
FIELD OFFI CE, B | | |
0002 110-01001 LUMP|  67714. 70000 67714.70|  50000. 00000 50000.00|  52700. 00000 52700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-02241 87.500 LFT | 2. 25000 196. 88| 2. 25000 196. 88| 2. 25000 196. 88
GUARDRAI L, REMOVE | | |
0004 202-02928 1.000 EACH 417. 12000 417.12] 425. 00000 425. 00| 650. 00000 650. 00
CATCH BASI N, REMOVE | | |
0005 202-93741 29.000 EACH 125. 00000 3625. 00| 385. 00000 11165. 00| 200. 00000 5800. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0006 202-96133 4.000 LFT | 104. 28000 417.12] 40. 00000 160. 00| 70. 00000 280. 00
Pl PE, REMOVE | |
0007 203-02070 860. 000 CYS | 9. 88000 8496. 80| 9. 00000 7740. 00| 23.00000 19780. 00
BORROW | |
0008 203-02080 0.500 MLE|  16458. 16000 8229.08]  31000. 00000 15500. 00|  12000. 00000 6000. 00
LI NEAR GRADI NG | |
0009 211-07454 1.000 CYS | 15. 19000 15. 19 200. 00000 200. 00| 130. 00000 130. 00
STRUCTURE BACKFI LL | | |
0010 303-07449 3700.000 TON | 14. 56000 53872. 00| 13. 35000 49395. 00| 16. 00000 59200. 00
COVPACTED AGGREGATE, NO 73 | | [
0011 306-08034 207929.000 SYS | 0. 19000 39506. 51| 0. 20000 41585. 80| 0. 60000 124757. 40
MLLING ASPHALT, 1 1/2 IN [ | [
0012 401-07321 15800. 000 TON | 32. 36000 511288. 00| 37. 00000 584600. 00| 33. 00000 521400. 00
QA HVA, 2, 64, SURFACE, 9.5 mm | | [
0013 406- 05520 53.000 TON | 179. 15000 9494. 95| 150. 00000 7950. 00| 240. 00000 12720. 00
ASPHALT FOR TACK COAT | | [
0014 601-01701 2.000 EACH 1650. 00000 3300. 00| 1650. 00000 3300. 00| 1650. 00000 3300. 00
I
|

CURVED, 2 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 227 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 530, 857. 54 ROUTE : 421
CALL CRDER : 227 CONTRACT ID : RS-27125-A COUNTI ES : CARROLL CLI NTON
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (1) 35-0918397 | (2) 35 1621699 | (3) 35-1917625
| RIETH RILEY CONSTRUCTION | CENTRAL PAVING | NC. | M LESTONE CONTRACTCRS, L. P.

<

LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e o e e e et et e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-

0015 601- 06854 2.000 EACH 1700. 00000 3400. 00| 1700. 00000 3400. 00| 1700. 00000 3400. 00
GUARDRAI L, WBEAM NESTED | | |

0016 601-93346 4.000 EACH 90. 00000 360. 00| 90. 00000 360. 00| 90. 00000 360. 00
GUARD RAI L CONNECTCR, AS | |

0017 601-94689 31.000 EACH 2137. 29000 66255. 99| 1925. 00000 59675. 00| 2250. 00000 69750. 00
GUARDRAI L END TREATMENT, CS | |

0018 601-97774 2.000 EACH 800. 00000 1600. 00| 800. 00000 1600. 00| 800. 00000 1600. 00

GUARDRAI L END TREATMENT, G5, SPARE |
PARTS PACKAGE |
0019 601-99105 412.500 LFT | 10. 55000 4351. 88

|
| 10. 55000 4351. 88 10. 55000 4351. 88
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | |
0020 610-07487 875.000 TON | 84. 78000 74182. 50| 55. 00000 48125. 00| 75. 00000 65625. 00
HVA FOR APPROACHES, TYPE B | | |
0021 615-06520 5.000 EACH 501. 39000 2506. 95| 600. 00000 3000. 00| 535. 00000 2675. 00
MONUVENT, RE-ESTABLI SH | | |
0022 615-06527 5.000 EACH 1381. 71000 6908. 55| 390. 00000 1950. 00| 715. 00000 3575. 00
MONUMVENT, SECTI ON CORNER | | |
0023 619-91919 1600. 000 LFT | 2. 97000 4752. 00| 1. 00000 1600. 00| 2. 80000 4480. 00
JONT AND CRACK CLEANI NG AND SEALING | | |
0024 621-01004 1.000 EACH 250. 00000 250. 00| 250. 00000 250. 00| 250. 00000 250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621-06559 1600. 000 SYS | 1. 10000 1760. 00| 1. 10000 1760. 00| 1. 10000 1760. 00
MULCHED SEEDI NG, R | | |
0026 715-01662 144.000 LFT | 44. 61000 6423. 84| 30. 00000 4320. 00| 13. 00000 1872. 00
PIPE CLEANING 12 INTO 48 IN DA | |
0027 715-05595 6.000 LFT | 83. 68000 502. 08| 30. 00000 180. 00| 50. 00000 300. 00
Pl PE EXTENSI ON, C ROULAR, 15 IN. | | |
0028 715-46005 1.000 EACH 486. 16000 486. 16| 250. 00000 250. 00| 300. 00000 300. 00
Pl PE END SECTION, 15 IN, | | |
0029 801-06203 6700. 000 LFT | 1. 04000 6968. 00| 0. 25000 1675. 00| 0. 10000 670. 00
TEMPORARY PAVEMENT MARKING 4 IN | | [
0030 801-06207 6700. 000 LFT | 1. 12000 7504. 00| 0. 90000 6030. 00| 1. 25000 8375. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | |
4 IN | | [
0031 801-06640 50.000 EACH| 79. 00000 3950. 00| 50. 00000 2500. 00| 50. 00000 2500. 00
CONSTRUCTI ON SIGN, A | |
0032 801-06775 LUMP|  26215. 29000 26215.29]  35275. 00000 35275.00|  16660. 00000 16660. 00
MAI NTAI NI NG TRAFFI C | | |
0033 808-06713 232200.000 LFT | 0. 08000 18576. 00| 0. 01000 2322. 00| 0. 01000 2322.00

LINE, PAINT, SOLID, VHITE, 4 IN | |



ENG NEER S ESTI MATE: $ 1, 530, 857. 54
CALL CRDER : 227
LETTI NG DATE : 12/17/03 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : RS-27125-A

ROUTE :
CQOUNTI ES :

DI STRI CT : LAPCRTE DI STRI CT

421

CARROLL

DATE : 12/22/03

PAGE : 227 -3

CLI NTON

|
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0034 808- 75240 19380. 000 LFT |
LINE, THERMOPLASTI C, BROKEN, YELLON 4 |
I'N |

0035 808- 75245 38768.000 LFT |
LINE, THERMOPLASTIC, SOLID, YELLON 4 |
IN |

0036 808- 75297 70.000 LFT |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [
STOP LINE, 24 IN, [

0037 808- 75300 50.000 LFT |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK LINE, 6 IN |

0038 808- 75996 1064. 000 EACH|

SNOAPLOWABLE RAI SED PAVEVENT MARKER, |
REMOVE |
0039 808- 75998 1064. 000 EACH|
SNOAPLOWABLE RAI SED PAVEMENT NMARKER |
0040 105- 06845 LUNP|

CONSTRUCTI ON ENG NEERI NG |
SECTI ON TOTALS |

CONTRACT TOTALS

(1) 35 0918397
R ETH R LEY CONSTRUCTI ON

| (2) 35 1621699
| CENTRAL PAVING | NC.

|
UNIT PRICE AMOUNT|

(3) 35-1917625
M LESTONE CONTRACTCRS, L. P.

UNIT PRI CE

4

17

7500

. 00000

. 00000

. 00000

. 00000

. 00000

420. 00

150. 00

4256. 00

18088. 00
7500. 00

$ 1,053, 976.36

o e e e e e e e e e e mmm e me

UNIT PRI CE AMOUNT]|

0. 23000 4457. 40| 0. 15000 2907. 00

| |

0. 23000 8916. 64| 0. 23000 8916. 64

| |

10. 50000 735. 00| 6. 00000 420. 00

| |

2. 63000 131. 50| 3. 00000 150. 00

| |

4.20000 4468. 80| 4.50000 4788. 00

| |

17. 90000 19045. 60| 17. 00000 18088. 00

| |

2512. 46000 2512. 46| 10900. 00000 10900. 00

| |

$ 1,002, 426. 87| $ 1,018,611.20
___________________________ o o e e e e e e e e mmmm—— e

$ 1,002, 426. 87| $ 1,018, 611.20

$ 1,053,976.36







